
TABL

IADL	E OF CONTENTS	
		Page
1.0	Certificate of Incorporation	1
1.1	Certificate of Registration with Architects Registration Council of Nigeria	2
1.2	Certificate of Membership with Association of Consulting Architects Nigeria	3
2.0	Company's Tax Clearance Certificate for the 3Yrs	4
2.1	Value Added Tax Certificate	5
2.2	Evidence of Remittances of VAT	6
3.0	Pension Clearance Certificate for 3Yrs	9
3.1	Evidence of Compliance with Nigeria Social Insurance Fund (NSITF)	10
4.0	Current Certificate of Compliance with Industrial Training Fund (ITF)	11
5.0	Evidence of Registration with Bureau of Public Procurement	12
6.0	Introduction	13
6.1	Location	13
6.2	Scope of Services/Responsibilities	14
6.3	Conditions of Engagement/Remuneration	16
6.4	Technical Competence and Years of Experience of the Firm	17
7.0	List of Similar Projects Executed	18
7.1	Award Letter of Projects Executed/Being Executed	23
8.0	Organisational Chart	53
9.0	List of Directors, Professionals and Specialist Consultants	54
9.1	Curriculum Vitae and Copy of Certificates of Directors	55
9.2	Curriculum Vitae and Copy of Certificates Professional Staffs	72
9.3	Curriculum Vitae and Copy of Certificates of Specialist Consultants	135
10.0	List of Equipment and Technology Capacity	183

1.0 CERTIFICATE OF INCORPORATION

XX	CAT CAS	K×
040 040 040	NORC. 219,669	040 (040 (040
640	CORPORATE AFFAIRS COMMISSION FEDERAL REPUBLIC OF NIGERIA	CAU
CA C	Certificate of Incorporation	UAC)
C A C	I HEREBY CERTIFY that	CAC
UAU UAU	ALLIED ASSOCIATES LIMITED	UAD OAD
(UAU) (UAU)	is this day Incorporated under the COMPANIES AND ALLIED MATTERS DECREE 1990 and that the Company is Limited	UAU UAU
LAD D.	Given under my hand at Abuja this	UAD DA
000000		CO COAC
(UND		Keal
UAD O	1,506.00K	UAU D
UAD UAD	Fees and Deed Stamps N	400
40 040	U. F. ABDULLAHI,	ACC A
X	Registrar-General	C X

1.1 CERTIFICATE OF REGISTRATION WITH ARCHITECTS REGISTRATION COUNCIL OF NIGERIA



1.3 CERTIFICATE OF MEMBERSHIP WITH ASSOCIATION OF CONSULTING ARCHITECTS NIGERIA



Certificate of Membership

This is to certify that

ALLIED ASSOCIATES LTD

Membership no. ACA/049/14

is a Member of the

Association of Consulting Architects Nigeria (ACANigeria)

dated this. 10^{TH} day of. OCT ..., 20.14

ABKA H


President

Honorary Secretary

2.0 COMPANY'S CURRENT TAX CLEARANCE CERTIFICATE

			FEDERAL	(ORIGINAL COPY	(
		FJ			:10560193 :MSTO KADUNA 1(KDI)	
			DATE		: 10-Jan-2020	
Name of Company			NCE CERTIFICATI	-	(2)	
Name of Company	: ALLIED	ASSOC	IATES LIMITED		S.S.	2
RC NO	: RC2196	69).
Date of Incorporation	: 04-05-19					
TIN	: 0012137	71-0001				
Effective Bussiness Add	dress : ALI AKIL	U ROAI	D KADUNA KADUNA			
This is to certify that the ab Development Levy,Educati laws for all years including	ion Tax, as well as other ta	ax returns	and paid the assessed t as detailed hereunder:-	ed Tax,In axes in a	ccordance with the releva	nt tax
	2017	*Nature	Assessment Year 2018	*Nature	Assessment Year 2019	*Nature
Turnover	43,145,100.00		30,380,800.00		37,672,575.00	
Assessable Profit/Loss	521,450.00		365,450.00		1,402,400.00	
Total Profit	521,450.00		365,450.00		1,402,400.00	
Tax Payable	156,435.00	ii	109,635.00	ii	420,720.00	ii
Tax Paid-Companies Income Tax Receipt No	008CB0CF		0070C09A		012AC70E	
Date	29-Apr-2016	-	09-Feb-2017		09-Mar-2018	
Tax Outstanding(If any)	NIL		NIL		NIL	
Petroleum Profit Tax Receipt No. & Date						
Tax Outstanding(If any)	NIL		NIL		NIL	-
*Natu	re of Assessment:(i)Best of Judg	jement(ii)Se	If Assessment(iii)Minimum Tax(i t,Investigation)(vi)Others(Please	v)Pre-Opera	Lation Levy(POL)	
Source of Income		NSULTA		opecity)		
Other comments	: AS	PER TA	X RETURNS			
This Certificate Expire	es On : 31s	t of Dece	ember 2020			
	(No	t Later th	nan the end of the curr	ent year	of Assessment)	
121-126 (21)						
					SHETTIMA TAMAD State Coordinator	I

2.1 VALUE ADDED TAX CERTIFICATE



2.2 EVIDENCE OF REMITTANCES OF VAT

ORIGINAL Tax Payer's Copy	FEDERAL	Receipt No:
	CIDC	0601496965
AND BRIDA	ring	REFL
State State	it pays to pay	vour taxes
and the second s		
FIRS	REVENUE COLLECTOR	
26-02-2013		
Received From	ED ASSOCIATE	
Address: ALI AHILU	ROAD HADUNA HAI	DUNA
00121371-0001		Tax Type:
		Tax Type:
The Sum of:	NGN 127,742.25	One hundred twenty
	ALA.	(Amount In Words)
asven mousand	SAA SHI HIMICISH IOHITY L	wo naira and twenty five kobo
Revied Coursed from	Jan 2010	Dec 2013
-Period Covered from:-	A A A A A A A A A A A A A A A A A A A	
Bank: Skye Bank Plc	Red Francis	Bank Branch
Station of Station	XYEIFIRS 113-02-2013	
Payment Reference:		Payment Date:
Name of Issuing Office	Mrs Philips	18393 IRNO:
Name of Issuing Office		
Tax Officer: Retor	ca philips	Signature:
기금종준도비금충분도비금충분도비금충분		H3글같은LH3글같은LH3글같은LH3글같은LH3글같은LH3글같
ODICINIAL THE S		and a set
ORIGINAL Tax Payer's Copy	FEDERAL	
ORIGINAL Tax Payer's Copy	FIRS	Receipt No: 0601486058
ORIGINAL Tax Payer's Copy	FEDERAL FIRS DATES ST	
ORIGINAL Tax Payer's Copy	FEDERAL FERSS WARS 201 	0601486058
ORIGINAL Tax Payer's Copy		0 6 0 1 4 8 6 0 5 8 your taxes
	it pays to pay	0 6 0 1 4 8 6 0 5 8 your taxes
Date: 19-03-2012	it pays to pay	0 6 0 1 4 8 6 0 5 8 your taxes
	it pays to pay	0 6 0 1 4 8 6 0 5 8 your taxes
Date: 19-03-2012 Received FromALLIE	it pays to pay	0 6 0 1 4 8 6 0 5 8 your taxes S RECEIPT
Date: 19-03-2012 Received FromALLIE Address: ALLABILU	it pays to pay REVENUE COLLECTOR D ASSOCIATE	0 6 0 1 4 8 6 0 5 8 your taxes S RECEIPT
Date: 19-03-2012 Received FromALLIE	it pays to pay REVENUE COLLECTOR D ASSOCIATE	0 6 0 1 4 8 6 0 5 8 your taxes S RECEIPT
Date: 19-03-2012 Date: 19-03-2012 Received From: ALLIE Address: ALLI AKILU TIN 00121371-0001	it pays to pay REVENUE COLLECTOR D ASSOCIATE	0601486058 your taxes *S RECEIPT
Date: 19-03-2012 Date: 19-03-2012 Received From: ALLIE Address: ALI AKILU TIN 00121371-0001 The Sum of:	it pays to pay REVENUE COLLECTOR D ASSOCIATE ROAD, HADUNA, Har	0 6 0 1 4 8 6 0 5 8 your taxes S RECEIPT
Date: 19-03-2012 Date: 19-03-2012 Received From: ALLIE Address: ALLI AKILU TIN 00121371-0001	it pays to pay REVENUE COLLECTOR D ASSOCIATE ROAD, HADUNA, Har	0 6 0 1 4 8 6 0 5 8 your taxes 'S RECEIPT imma Tax Type: Thirty thousand mairs
Date: 19-03-2012 Date: 19-03-2012 Received From ALLIE Address: ALI AKILU TIN_00121371-0001 The Sum of: and sero kobo	it pays to pay REVENUE COLLECTOR D ASSOCIATE ROAD, HADUNA, Har	0 6 0 1 4 8 6 0 5 8 your taxes S RECEIPT
Date: 19-03-2012 Date: 19-03-2012 Received From: ALLIE Address: ALI AKILU TIN 00121371-0001 The Sum of:	IL Pays to pay REVENUE COLLECTOR D ASSOCIATE ROAD, FADUNA, Fac NGN 30,000.00	0 6 0 1 4 8 6 0 5 8 your taxes 'S RECEIPT imma Tax Type: Thirty thousand mairs
Date: 19-03-2012 Date: 19-03-2012 Received From ALLIE Address: ALI AKILU TIN_00121371-0001 The Sum of: and sero kobo	IL Pays to pay REVENUE COLLECTOR D ASSOCIATE ROAD, FADUNA, Fac NGN 30,000.00	0 6 0 1 4 8 6 0 5 8 your taxes S RECEIPT Anna Tax Type: Thirty thousand naira (Amount in Words) Dec 2011
Date: 19-03-2012 Date: 19-03-2012 Received From: ALLIE Address: ALI AKILU Address: ALI AKILU TIN_00121371-0001 The Sum of: and soro kobo Period Covered from: Bank: Skye Bank Pic	IL Pays to pay REVENUE COLLECTOR D ASSOCIATE ROAD, FADUNA, Fac NGN 30,000.00	0 6 0 1 4 8 6 0 5 8 your taxes SRECEIPT Anna Tax Type: Thirty thousand naira (Amount in Words) Dec 2011 To: Bank Branch: HADUNA 5c#160;1 02044
Date: 19-03-2012 Date: 19-03-2012 Received From: ALLIE Address: ALI AKILU Address: ALI AKILU TIN_00121371-0001 The Sum of: and soro kobo Period Covered from: Bank: Skye Bank Pic	REVENUE COLLECTOR D ASSOCIATE ROAD, FADUNA, Har NGN 30,000.00 Jan 2011	0 6 0 1 4 8 6 0 5 8
Date: 19-03-2012 Date: 19-03-2012 Date: Perceived From: Address: Add	Mrs AHDIHO	0 6 0 1 4 8 6 0 5 8 your taxes S RECEIPT Auna Tax Type: Thirty thousand naira (Amount in Words) Dec 2011 To: Bank Branch: MADUNA & #160:3
Date: 19-03-2012 Date: Pate: Period From: Address:	Mrs AHDIHO	0 6 0 1 4 8 6 0 5 8

ORIGINAL Tax Payer's Copy	FEDERA	Receipt No:
	FIRS	0601486056
	it pays to pa	ny your taxes
FIRS	REVENUE COLLECTO	R'S RECEIPT
19-03-2012		
Received From	IED ASSOCIATE	
Address: ALI AHIL	U ROAD, HADUNA, H	aduna
TIN_00121371-000	21	Tax Type: Value Added Tax
The Sum of:	NGN 25,000.00	(Amount In Words)
naira and zero	kobo	
Period Covered from	Jan 2011	To: Dec 2011
Bank: Skye Bank P		Bank Branch: HADUNA :
Payment Reference:	Mrs AHMED	602038 16/03/2012 Payment Date:
Name of Issuing Offi	Mrs AHMED	IRNO:
Tax Officer: Asi	Kh Hamidu	Signature:
S HERE REPERSERVERS HERE SHE RESHERE	THE FIRST REFIRST REFI	IRSEXFIRSE
	INE SOLONE SOLONE SOLONE SOLSOLS	
ORIGINAL Tax Payer's Copy	FIRS	Bill Receipt No: 06014860057
ORIGINAL Tax Payer's Copy	EFERAL FILES	0601486057
ORIGINAL Tax Payer's Copy	FIRS av	0601486057
19-03-2012 Date:	REVENUE COLLECTOR	0601486057
19-03-2012 Date:	EFFRS it pays to pa	0601486057
19-03-2012 Date: Received From:	REVENUE COLLECTOR	0601486057 y your taxes R'S RECEIPT
19-03-2012 Date: Received From:ALL ALLAPIL	REVENUE COLLECTOR	0601486057 y your taxes R'S RECEIPT
19-03-2012 Date: Received From: ALL Address:	REVENUE COLLECTOR	o 6 0 1 4 8 6 0 5 7
LI APHIL OO121371-000	REVENUE COLLECTOR LED ASSOCIATE U ROAD, RADUNA, F. DI NGN 30,000.00	0601486057 y your taxes R'S RECEIPT aduma Tax Type: Thirty thousand naira
LIS-03-2012 Date: Date: Received From:ALL Address: Dillight Dillight Tin The Sum of:	REVENUE COLLECTOR LED ASSOCIATE U ROAD, HADUNA, HA NGN 30,000.00 Jan 2011	0601486057 y your taxes R'S RECEIPT aduma Tax Type: Thirty thousand naira
LIP-03-2012 Date: Date: Peccived From:ALL Address: ALI ARIL DOI21371-000 The Sum of: Date sero kobo Period Covered from Bank:	TED ASSOCIATE U ROAD, HADUNA, HE DI NGN 30,000.00 Jan 2011	0601486057
LIP-03-2012 Date: Date: Peccived From:ALL Address: ALI ARIL DOI21371-000 The Sum of: Date sero kobo Period Covered from Bank:	TED ASSOCIATE U ROAD, RADUNA, RE DI NGN 30,000.00 Jan 2011	0601486057
LIS-03-2012 Date: 19-03-2012 Date: Date: Received From:ALL Address: ALL ARIL Address: D0121371-004 The Sum of: End zero kobo	TED ASSOCIATE U ROAD, HADUNA, Ka DI NGN 30,000.00 Jan 2011	0601486057

2		
5	FIRST THE FIRST	0606880453
	Date:	'S RECEIPT
	Received From: ALLIED ASSOCIATE	
	Address: ALI AHILU ROAD HADUNA HA	DUNA
	00121371-0001	Value Added Tax Tax Type:
ux- 2601205128 NICPAS 1207_1114	The Sum of: and zero kobo	Twenty-five thousand naira (Amount In Words)
Supemax- 2601205	Period Covered from: Jan 2016	To: Dec 2016
	SHYE/HADUNA MAIN 2 Bank / Branch:	Tax Office: MSTO MADUNA 1
	SHYEIFIRS 24-02-2017	28836 Payment Date: 24-02-2017
	Name of Issuing Officer : Hamim Ali	IRNO: 21796
3	Tax Officer : HAMISV D.	Signature:

3.0 EVIDENCE OF COMPLIANCE WITH NATIONAL PENSION COMMISSION



3.1 EVIDENCE OF COMPLIANCE WITH NIGERIA SOCIAL INSURANCE FUND



No. 00000121547

ORIGINAL

NIGERIA SOCIAL INSURANCE TRUST FUND

ECS CLEARANCE CERTIFICATE

Employer Registration No. 1602052614

This is to Certify that

ALLIED ASSOCIATES LIMITED

219669

RC No.

Has complied with the provisions of the Employees' Compensation ACT, 2010 (ECA 2010).

The details of compliance are as follows:

Description	Year	Year2019	Year
Number of Employees	6	6	6
ECS Contribution Level	PAID	ФЛІФ	РАЮ

This Certificate expires on 1ST DECEMBER, 2020

Nig. Social Insurance Trust Fund ter -0 9 MAR 2020 Plot 954 ciglustannatu Butssio Hate P.M.B 446, Garki - Abuja

Approved Signature



4.0 EVIDENCE OF INDUSTRIAL TRAINING FUND (ITF) CONTRIBUTION

Company Profile



5.0 EVIDENCE OF REGISTRATION WITH BUREAU OF PUBLIC PROCUREMENT (BPP)

6.0 INTRODUCTION

Messrs. **Allied Associates Ltd.** (RC 219669) is a Nigerian based consultancy service firm registered in 1993 with corporate affairs commission under Company and Allied Matters Decree of 1990, and with the Architects Registration Council of Nigeria (ARCON) in 1998 (AFR/308). It has the capacity to provide full or partial professional architectural and project management consultancy services in the Building and Allied industries.

Allied Associates Limited is fully computerized and employs the services of experienced and registered professionals in undertaking all its assignments.

6.1 LOCATION OF OPERATIONAL OFFICE

6.1.1 Head Office

The head office is responsible for the general co-ordination and management of all the concerns of the firm and is located at:

4th Floor, 23 Waff Road (Gen. Muhammadu Way), Opposite Command Guest House, P.O. Box 5073, Kaduna-Nigeria Tel. 08033205056, 08037866455 E-mail: <u>alliedassociatesItd@yahoo.com</u> <u>alliedassociatesItd@yahoo.com</u> <u>infor@alliedassociatesItd.com</u>

- 6.1.2 Liaison Offices
- 6.1.2.1 AUJ (Alhaji Umaru Jibrila) Complex, Block A, 1st Floor, Airport Road, Central Business District, Abuja. Tel. 080230779056, 08026692264
- 6.1.2.2 Suite DD1 Kirmu Plaza, Plot 710, Lt Igbani, Opposite Sigma Estate Abuja. Tel. 08033495601
- 6.1.2.3 No. 9, Abubakar Haske Street, Nyame Housing Estate, Mile 6, Jalingo, Taraba State. Tel. 08030605218

6.2 SCOPE OF SERVICES/RESPONSIBILITIES

The firm has the capacity to undertake the following architectural consultancy services:-

6.2.1 Stage I (Pre-Contract): Preliminary and Final Design

- 6.2.1.1 Analysing the employer's requirements and where necessary coordinating the services of specialist consultants; Preparing, Designing and Illustrating outline proposals.
- 6.2.1.2 Preparing in collaboration with specialist consultants a scheme design consisting of drawings and outline specifications sufficient to indicate spatial arrangement, materials and appearance, presenting a report on the scheme, the estimated cost and time table for the works for the employer's approval.

6.2.2 Stage II (Pre-Contract): Production Drawings

- 6.2.2.1 Preparing of production drawings including specifications, Co-ordination of the work of the specialist consultants where necessary and incorporation of their work and that of nominated subcontractor in the drawings. Obtaining estimates and information from nominated subcontractors and suppliers.
- 6.2.2.2 Preparing information for the bills of quantities.
- 6.2.2.3 Pre-qualification of contractors and subcontractors and advising upon a list of suitable firms to be invited to tender.

6.2.3 Stage III (Post-Contract): obtaining tenders; arranging for the Works contract, handing over of the site, commencement of works to completion.

- 6.2.3.2 Preparing a contract agreement for the signature of the client and the works contractor, arranging for the works contractor to take possession of the site, examining and viewing the construction program of the works contractor.
- 6.2.3.3 Co-ordination of:
 - (i) Supervision of all works on the site
 - (ii) Supervision of specialist consultants duties
 - (iii) Arranging and chairing the normal monthly site meetings and producing and circulating the minutes to all including the client.
- 6.2.3.4 Issuing Interim Payment Certificates and performing other co-ordination duties.

- 6.2.3.5 Preparing quarterly project reports.
- 6.2.3.6 Supervision of works: Undertaking normal monthly supervision and resident supervision.
- 6.2.3.7 Handing over of building to employer.
- 6.2.3.8 Obtaining, analyzing and reporting on tenders and preparing and advising on the works contract and appointment of the contractor.

6.2.4.0 Others

The firm undertakes the following services, which are outside the scope of normal architectural services.

- 6.2.4.1 Advising on the selection and suitability of sites, conducting negotiations concerned with sites or buildings, making measured surveys, taking levels and preparing plans of sites for new buildings or existing buildings
- 6.2.4.2 Making inspections, preparing reports or giving general advice on the condition of premises.
- 6.2.4.3 Preparing schedules of dilapidations and negotiating them on behalf of landlords and tenants; taking particulars on site, preparing specification for repairs and supervising their execution.
- 6.2.4.4 Preparing of measured drawings of existing buildings.
- 6.2.4.5 Feasibility studies: Undertaking a preliminary technical appraisal of a project sufficient to enable the employer to decide whether and in what form to proceed and making town planning inquiries or application for outline town planning approval.
- 6.2.4.6 Development Plans: Preparing development plans, which will be carried out over a number of years for any large buildings or complex of buildings.
- 6.2.4.7 Layouts, Roads and Sewer: Preparing layouts only, or preparing a layout for a greater area than that which is to be developed immediately.
- 6.2.4.8 Development Studies
- 6.2.4.9 Special drawings and models

- 6.2.4.10 Processing of outline preliminary and final approvals
- 6.2.4.11 Master plans and layouts
- 6.2.4.12 Garden and landscape design
- 6.2.4.13 Interior design
- 6.2.4.14 Shop fitting and exhibition work
- 6.2.4.15 Furniture fittings
- 6.2.4.16 Rehabilitation, restoration and refurbishment work on existing building
- 6.2.4.17 Terminal reports and maintenance manuals.

6.3.0 CONDITIONS OF ENGAGEMENT/RENUMERATIONS

The conditions of engagement are in accordance with The Nigeria Institute of Architects approved conditions of engagement for architectural consultancy services. The 1996 Federal Government approved scale of fees for professionals in the building Industry shall form the basis for remuneration.

6.4 TECHNICAL COMPETENCE AND YEARS OF EXPERIENCE OF THE FIRM

Allied Associates Limited has participated in numerous development projects within the past Sixteen Years. Most Epic Commissioned works that were successfully completed or in progress includes the following:

- 1. Rehabilitation of 26 Government Secondary Schools in Adamawa State. Where Allied Associates Ltd. Prepared measured drawings and supervises the works. 2000–2004 Contract Sum: N1.8b.
- Rehabilitation of 6Nos. General Hospitals and 5Nos. Cottage Hospital in Adamawa State. Prepared measured drawings and supervises the renovation works. 2004- Date Contract Sum: N887m.
- 3. Adamawa State University master plan and the design and supervision of the Administrative Building. 2003-2007 Contract Sum: N300m.
- Nigerian Civil Aviation Authority Regional Offices and Staff Housing in Abuja, Kano, Kaduna, Port-Harcourt and Lagos. Design and Supervision. 2002-2005 Contract Sum: N480m
- 5. ABTI-American University of Nigeria Yola, Students Library and Staff Housing. 2004-2007 ETC: N85b
- 6. Supervision of The Construction of 19Nos. UBE classroom spread all over Kaduna State. 2007 Contract Sum: 250m
- Rehabilitation of Existing Facilities of Taraba State Polytechnic, College of Agriculture and Education into Taraba State University and also the Design of new infrastructures such as Hostel Block, Library Complex, Lecture Theatre and Senate Building. 2008-Date Contract Sum: N2.6b
- 8. Supervision of the Construction of NCC DBI Learning Centre Duware, Yola – Adamawa State 2011-2015 Contract Sum: N2.99b
- Design and Supervision of the Construction of Nigerian Shipper's Council Zonal Office, Jos – Plateau State 2015-2016 Contract Sum: N110m

	7.0 LIS	ST OF PRC	JECTS H	ANDL	ED/BEIN	IG HA	NDLE EX	ECUTED
5/N	Project	Description	Contractors /Client	Contra ct Sum	Location	Date	Status	Responsibility
1.	Sani Bello House	2No. 4 Bedroom duplex	Datum Construction	N14.5m	Abuja	1993-94	Completed and handed over since 1993	-Design Stages I & II -Planning Approval -Supervision/Maintenance
2.	National Board for Community Bank Headquarter	2 Story Office Building	Datum Construction	N22.5m	Abuja	1993-94	Completed and Handed over.	-Measured drawings -Design Planning Approva
3.	No.2 Dougire Road Residential Development	9 Bedroom Residential complex	Private	N8.4m	Yola	1992-94	Completed and Handed over	-Design Stages I & II -Planning Approval
4.	Michika Local Government Library.	Library Complex	Michika L.G.A	N4.5m	Michika Adamawa State	1993-94	Completed and Handed over	-Design Stages I & II -Supervision
5.	Labour Transport Service Depot	Service Station	National Labour Workers Union.	N10m	Abuja	1991	Yet to take off	-Design Stages I & II
6.	Labour Transport Service Depot	Service Station	National Labour Workers Union.	N3m	Kaduna	1993	Substructure Completed	-Design Stages I & II -Supervision
7.	Bali Local Govt. Guest House	30Bedroom Hotel	Bali LGA Taraba State	N9m	Bali, Taraba State	1993-94	Commissioned	-Design Stages I & II -Supervision
8.	Textile Workers Union Office	One storey office building	N.U.T.W	N10m	Asaba	1993	Yet to take off	-Design Stages I & II
9.	Family Investment Holdings Ltd.	5No. 5Bedroom Bungalows	FIN. Holdings	N20.5m	Idoma Close, Kaduna	1993-96	Completed and Handed over	-Design Stages I & II -Supervision
10.	Textile Workers House	Office Building (Renovation)	Textile workers Union	N3.5m	Nnamdi Azikwe Way, Kaduna	1993-94	Completed and Handed over	-Measured Drawings -Schedule of dilapidation -Redesign -Supervision
11.	Leather Research Institute, Zaria	General premises	Leather Research Institute.	N5.3m	Samaru, Zaria	1994	Aborted	-Preparing -Schedule of dilapidation specification for repairs
12.	Headquarters Building	Office Building	Datum Construction	N15.5m	Abuja	1995-97	Completed and Commissioned	-Feasibility -Design Stages I & II -Planning Permission -Supervision
13.	Federal Superphosphate Fertilizer Co. Kaduna.	Guest House Liaison office	F.S.F.C	N20m	Abuja	1996-96	Client to award contract (stage II)	-Feasibility -Design planning -Supervision and approva
4.	Federal Road Safety Commission Quarters	Renovation/ Conversion	Teri Building Eng. Ltd.	N16m	Kakuri, Kaduna	1997-98	Completed	-Preparing measure drawings -Schedule of dilapidation -Specification for repai and supervision.
15.	Ugwuoba Satellite Town Housing Estate	Prototype 2-5 bedroom Houses	Enugu State Government	-	Enugu	1995	Being Implemented	-Design Stages I & II
6.	Delta State Multi-purpose Hall	Conference Hall	Delta State Government	N20m	Asaba	1995-96	Commissioned	-Design stages I & II -Post contract supervision
17.	No.9 Dan Amar Road	Residential refurbishment	AI. FAGR Nig. Ltd.	N8m	Kaduna	1995-96	Completed and commissioned	-Redesign -Project management -Supervision
8.	16A Rabah Road	Renovation Redevelopment	Design Build	N20m	Kaduna	1997-99	Completed and Commissioned	-Measured drawing -Design stages I & II -Post Contract ar supervision -Project management.
9.	Private Residence	Residential Redevelopment	Design Build	N50m	G.R.A Gusau	1997-99	Completed and commissioned	-Design stages I & II -Post Contract ar supervision -Project management
:0.	Private Residence	Residential Redevelopment	Dantata & Sawoe	N25M	Abuja	1997-99	Under construction	-Design stages I & II
!1.	Shehu Close	Residential redevelopment	Teri Building Eng. Ltd.	N55m	G.R.A Kaduna	1997-99	Under Construction	-Design stages I & II -Post Contract ar supervision
2.	PTF Primary Health Centers	Revalidation	Petroleum (Special) Trust Fund	N117m	Adamawa State	1997-99	Being implemented	-Preparing measured drawings -Schedule of dilapidation -Specification for repairs a Supervision.

S/N	Project	Description	Contractors /Client	Contra ct Sum	Location	Date	Status	Responsibility
23.	No. 3 River Close.	Residential Redevelopment	Private	N55m	G.R.A Kaduna	1998-99	Completed and Commissioned	-Design Stages I & II -Post Contract Supervisior
24.	Michika Community Hall	1500 Seater Auditorium	Michika Local Government	N19m	Michika Adamawa State	1998	Completed and Commissioned	-Design stages I & II
25.	No. 42 Dougire Drive	6 Bedroom Residential Development	El-Hammed Nig. Ltd.	N30m	Yola	1998	Under Construction	-Design stages I & II
26.	Chanchangi Airlines Headquarters	2 Storey office development	Chanchangi Group of Companies	N38m	Kachia Road, Kaduna	1998	Under Construction	-Design stages I & II
27.	Plots 1 & 3 BC Road, Kaduna	6 Bedroom Residential Development	Private	N20m	Malali G.R.A Kaduna	1998	Under Construction	-Design stages I & II
28.	Chanchangi Airlines Guest House	2 Storey, 100 Room Guest House	Chanchangi Group of Companies	N50m	Dendo Road, Kaduna	1999	Yet to take off	-Design stages I & II
29.	River Close Estate	8Nos. 4 Bedroom duplexes	Private	N65m	Kaduna	1999	Construction in progress	-Design stages I & II
30.	Plot 20C Kanta Road, Kaduna	5 Bedroom Residential Development	Private	N15m	Kaduna	1999	Completed and Commissioned	-Design and Build
31.	Plot No. 621 Asokoro District	3 storey Bedroom apartment Block	Private	N25m	Abuja	1999	Completed and Commissioned	-Design and Build
32.	Adamwa State Governors Lodge.	Rehabilitation of Governor's Lodge	Adamawa State Government	N54.1m	Abuja	2000	Yet to take off	-Preparing measure drawings -Scheduled of dilapidation -Specification for repair and supervision
33.	Adamawa State Secondary School	Rehabilitation of 26Nos. Post Primary Schools	Adamawa State Government	N1.8b	Adamawa State	2000	Completed	-Preparing measure drawings -Scheduled of dilapidation -Specification for repair and supervision.
34.	Judges Quarters	6 Bedroom Bungalows	Adamawa State Government	N100m	Yola	2000	Yet to take off	Design stages I & II
35.	Legislators Quarters	4 Bedroom Bungalows	Adamawa State Government	N200m	Yola	2000	Yet to take off	-Design stages I & II
36.	Adamawa State Polytechnic	Rehabilitation of Buildings	Adamawa State Government	N114m	Yola	2000	Completed	-Design stages I & II
37.	No. 11, Abba Kyari Close, Kaduna	6 Bedroom Bungalows	Private	N9m	Kaduna	2000	Completed	-Design stages I & II
38.	No. 1/1A, Road G, Tafawa Belawa Way Kaduna	7 Bedroom duplex	Private	N20m	Kaduna	2000	Completed	-Design stages I & II
39	Adamawa State Health Rehabilitation Programme	Rehabilitation of Hospitals	Adamawa State Government	N887m	Yola	2004	85% Completed	-Preparing measure drawings -Scheduled of dilapidation -Specification for repair and supervision
40	Nigerian Civil Aviation Authority	Regional Offices	Nigerian Civil Aviation Authority	N480m	Kaduna, Kano, Abuja & Port.	2002	Construction in Progress	Design and Supervision
41	Adamawa State University	Master Plan	Adamawa State Governmen		Yola	2003	Completed	Design
42	Adamawa State University	Senate Building	Adamawa State Government	N300m	Yola	2003	Completed	Design and Supervision
43	Minna	Bank/Office Building	Private	N32m	Minna	2002	Completed & Commissioned	Design
44	ABTI-American University of Nigeria Yola	Library Complex	Private	N1.5b	Yola	2004	Drawings Completed	Design
45	ABTI-American University of Nigeria Yola	Staff Housing	Private	N350m	Yola	2004	Drawings Completed	Design
46.	UBE Abuja	19Nos. UBE classroom block spread over Kaduna State	UBE	N79.8m	Spread over Kaduna State	2003	Completed	Supervision

S/N	Project	Description	Contractors /Client	Contra ct Sum	Location	Date	Status	Responsibility
47.	Adamawa State Computer Centre	Computer Centre	Adamawa State Government	N43m	Yola	2002	Completed Commissioned	Design and Supervision
48.	Adamawa State Banquet Hall	Presidential Banquet hall	Adamawa State Government	N109m	Yola	2005	Completed Commissioned	Design and Supervision
49.	Federal College of Education (Technical) Umunze	Lecture Theatre	Education Trust Fund		Umunze	2005	Construction in Progress	Design
50.	Education Trust Fund	Handle completion of all uncompleted/out standing ETF project at the Kwara State Ministry of Education	Education Trust Fund	N22.8m	llorin	2006	Completed	Project Manager
51.	National Primary Health Care Develop. Agency	Construction of Model Primary Health Care Centres Phase	Federal Ministry of Health	N350m	Benue, Gombe, Taraba and Yobe States	2006	90% Completed	Supervision
52.	Federal College of Education (Technical) Umunze	Lecture Theatre	Education Trust Fund	N35m	Umunze	2006	Construction in Progress	Design
53.	Federal College of Education (Technical) Umunze	Lecture Hall Phase I & II	Education Trust Fund	N64m	Umunze	2006	Construction in Progress	Design
54.	School of Health Technology, Michika	Rehabilitation	Adamawa State Government	N458m	Michika	2006	Construction in Progress	Design and Supervision
55.	PENGASSAN	Proposed Zonal Office complex	PENGASSAN	N39.9M	Kaduna	2006	Construction in Progress	Design and Supervision
56.	National Primary Health Care Develop. Agency	Renovation of Existing Health Facilities Nationwide	Federal Ministry of Health		Nasarawa, Kwara, Taraba, Benue and FCT States	2007	92% Completed	Preparing measured drawings -Scheduled of dilapidation -Specification for repairs and supervision
57.	Federal College of Education (Technical) Umunze	Lecture Hall	Education Trust Fund	N39m	Umunze	2007	Construction in Progress	Design
58.	Nigeria State Education Sector Project	Upgrading of Basic Education Schools in Kano /Kaduna/Kwara State	World Bank & the Dept. for International Development/B ritish Council, Cambridge Education & Action Aid	N800m	Kaduna/ Kano/ Kwara State	2007	Yet to take off	-Preparing measured drawings -Scheduled of dilapidation -Specification for repairs and supervision
59.	Nazir Y. Shehu	Proposed Fast Food Restaurant	Nazir Y. shehu	N32m	Kaduna	2007	Construction in Progress	Design
60	Taraba State University	Conversion of State Polytechnic, College of Edu. and Agric. to State University	Taraba State Government		Jalingo	2008	Construction in Progress	-Preparing measured drawings -Scheduled of dilapidation -Specification for repairs and supervision
61	Taraba State University	Proposed Senate Building,	Taraba State Government		Jalingo	2008	Construction in Progress	-Design, Stage I, II & III
62	Taraba State University	Proposed Single and Twin Lecture Theatre	Taraba State Government	N2.6b	Jalingo	2008	Construction in Progress	-Design, Stage I, II & III
63	Taraba State University	Proposed Library Complex	Taraba State Government		Jalingo	2008	Construction in Progress	-Design, Stage I, II & III
64	Taraba State University	Proposed Student Hostel	Taraba State Government		Jalingo	2008	Construction in Progress	-Design, Stage I, II & III
65	Taraba State University	Proposed Entrance Gates I & II	Taraba State Government		Jalingo	2008	Construction in Progress	-Design, Stage I, II & III

S/N	Project	Description	Contractors /Client	Contra ct Sum	Location	Date	Status	Responsibility
66	Taraba State University	Proposed Staff Housing for Junior, Senior, Professorial, Deputy Vice Chancellor and Vice Chancellor	Taraba State Government		Jalingo	2008	Construction in Progress	-Design, Stage I, II & III
67	Nigeria Institute of Transport and Technology	Proposed Participant's Student Hostel	Nigeria Institute of Transport and Technology, Zaria	N465m	Zaria	2008	Drawings Completed	-Design, Stage I, II & III
68	Kaduna State University	Proposed Faculty of Science and Lecture Theatre	Kaduna State University	N800m	Kaduna	2008	Drawings in Progress	-Design, Stage I, II & III
69	Kaduna State University	Proposed Conversion of Former Ante- Natal to Faculty of Medcine Multi- Purpose Centre	Kaduna State University	N43m	Kaduna	2009	Construction in Progress	-Design, Stage I, II & III
70	Economic and Financial Crimes Commisiion, Abuja	Proposed External Works	Economic and Financial Crimes Commisiion, Abuja		TRI, Karu	2009	Construction in Progress	-Design, Stage I, II & III
71	Universal Basic Education Commission	Intervention Projects Nationwide	Universal Basic Education Commission		FCT, Kwara & Kogi State	2009	Work in PRogress	-Monitoring and Evaluation
72	Education Trust Fund Intervention Projects	Proposed Hatchery, Green House, Poultry House, Building & Automobile Worhshop, Drawing Studio and Twin Lecture Theatre.	Education Trust Fund Intervention Projects		Federal College of Education (Tech) Gombe	2010	Construction in Progress	-Design, Stage I, II & III
73.	No. 17H Kanta by Independence Rd. Kaduna	Fast Food Restaurant	Private	N65m	Kaduna	2007	Completed	-Design and Build
74.	No. Rabah Road, Kaduna	Hotel Redevelopment	Calton Hotel	N120m	Kaduna	2008	Completed and Commissioned	-Re-Design and Supervision
75.	No. 4 Jabi Close Kaduna	Residential Development	Private	N115m	Kaduna	2008	Completed and Commissioned	-Design and Build
76.	No. 23 Yakubu Avenue, Kaduna	Hotel Development	Bafra Hotel	N110m	Kaduna	2009	Completed and Commissioned	-Design and Supervision
77.	No. 17G Kanta Road Kaduna	Semi-Detach Duplex	Private	N95m	Kaduna	2009	Completed and Commissioned	-Design and Supervision
78.	No. Gen Muhammed Buhari Way	4 Storey Building Office Block	Private	N200m	Kaduna	2009	Construction in Progress (Suspended)	-Design and Supervision
79.	No. 3C Gobir Road Kaduna	Residential Development	Private	N180	Kaduna	2010	Completed and Commissioned	-Design and Supervision
80.	Nigerian Police Academy	Rehabilitation of existing Building and Construction	Nigeria Police Force	N10b	Wudil, Kano State	2010	Construction in Progress	-Preparing measured drawings -Scheduled of dilapidation -Specification for repairs and supervision
81.	Nigerian Police College	Rehabilitation of existing Building and Construction	Nigeria Police Force	N4b	Jos	2010	Construction in Progress	-Preparing measured drawings -Scheduled of dilapidation -Specification for repairs and supervision
82.	No. 8A Kinkino Road, Kaduna	Residential Development	Private	N250m	Kaduna	2011	Completed and Commissioned	-Design and Supervision
83.	No. Gwarimpa, Abuja	Residential Development	Private	N80m	Kaduna	2011	Construction in Progress	-Design and Supervision
84.	Jimeta, Yola	Residential Development	Private	N120m	Kaduna	2011	Construction in Progress	-Design and Supervision
85.	Kaduna State University	Proposed Dept. of Biochemistry	Kaduna State University	N115m	Kaduna	2011	Completed	-Design, Stage I, II & III and Supervision
86.	Kaduna State University	Proposed Dept. of Micro-Biology	Kaduna State University	N115m	Kaduna	2011	Completed	-Design, Stage I, II & III and Supervision

Allied Associates Ltd., Kaduna

S/N	Project	Description	Contractors /Client	Contra ct Sum	Location	Date	Status	Responsibility
87.	Barewa College	Rehabilitation of Existing Building	CBN Intervention	N250m	Zaria	2011	Completed	-Supervision
88.	Al-Hudahuda College	Rehabilitation of Existing Building	CBN Intervention	N239m	Zaria	2011	Completed	-Supervision
89.	Kings College	Rehabilitation of Existing Building	CBN Intervention	N274m	Lagos	2011	Completed	-Supervision
90	DBI Learning Centre	Construction of NCC DBI Learning Centre	Nigerian Communication s Commission	N2.99b	Yola, Adamawa State	2011	Completed	-Supervision
91	Male Student Hostel	Construction & Furnishing of Male Student Hostel	Kaduna State University	N181.7 m	Kaduna	2014	Completed	-Design, Stage I, II & III and Supervision
92	CBN Intervention Project	Proposed CBN Intervention Project	Central Bank of Nigeria	N11.7b	University of Abuja.	2015	- Construction in Progress	Project Management.
93	Zonal Office	Construction of Zonal Office	Nigerian Shipper's Council	N110m	Jos	2015	- Construction in Progress	-Design, Stage I, II & III and Supervision
94	DG/CEO Office and Boardroom	Construction of DG/CEO Office and Boardroom	Nigerian Institute of Transport Technology	N187m	Zaria, Kaduna	2016	- Construction in Progress	-Design, Stage I, II & III and Supervision
95	NNPC Retail Standard Station	Proposed NNPC Retail Standard Station	NNPC Retail Limited	N900m	Katsina, Bauchi & Oyo	2018	Construction in Progress	-Design, Stage I and II only
96	Kelina Hospital Project	Proposed Kelina Hospital Project	Kelina Hospital	N7b	Abuja	2019	Design in Progress	-Design, Stage I, II & III and Supervision

7.1 AWARD LETTER OF PROJECTS EXECUTED/BEING EXECUTED



June 11, 2019

The Principal Partner Allied Associates 3 Ali Akilu Road Kaduna

Attn: Arc. Drambi Bulus

PROPOSED KELINA HOSPITAL PROJECT, ABUJA: PROFESSIONAL FEE

Following our meeting with the Client on the above subject matter, and subsequent discussion with your good self, we are pleased to formally convey the client's approval of N17,500,000.00 (Seventeen Million, Five Hundred Thousand Naira Only) as the fee payable to you in respect of your professional services for stage 1. In addition, N500,000.00 (Five Hundred Thousand Naira Only) shall be payable to you to cover your reimbursable expenses for the same stages of work.

The Client has also approved the release of twenty percent (20%) of the above approved fee as soon as possible to facilitate your take off after which subsequent payments shall be made, upon attainment of specific milestones, and recommendation by the Project Manager to the client.

Kindly indicate your acceptance in writing, and include your account details.

Yours faithfully,

ARC. IKE ÚGWUANYI For: IDEAL SHELTERS LTD CC: Kelina Hospital



RMD.09.18 30th October, 2018

1

Allied Associates Limited, (Architects and Consultants) 2ND & 3RD Floor, High Point Building, No 3 Akilu Road, P. O. Box 5073, Kaduna

Attention: Arc. Bulus D. Kwada

Dear Sir,

LETTER OF ENGAGEMENT AS CONSULTANT FOR THE DESIGN OF NNPC RETAIL STANDARD STATIONS.

We are pleased to convey to you the approval of the Management of NNPC Retail Limited to engage your Firm, Allied Associates Limited (Architects and Consultants) to provide Generic and site specific Designs for proposed NNPC Retail Standard Stations.

The scope of work to be carried out by your firm pursuant to this engagement shall include but not limited to the following:

- a. Production of a generic design of a modern and futuristic intrigue type Standard Station with the following attributes:
 - i. Six (6) nos. dual nozzle pumps to accommodate PMS, AGO and DPK;
 - ii. Complete complementary services like automatic Lube bay, Car wash, Mini-Mart and Quick Service Restaurant (QSR).
- b. Visit specified site and reproduce site specific design with agreed features.

BOARD OF DIRECTORS

Engr. Saidu A. Mohammed (Chairman) | Engr. Henry Ikem Obih (Alternate Chairman) | Engr. Anibor Kragha (Director) | Engr. Farouk Said (Director) Mr. Yemi Adetunji (Director) | Mrs. Aisha Ahmadu - Katagum (Director) | Mr. Lawal Bello (Director) | Mr. Ibrahim Jumah (Director) | Mrs. Affiong Akpasubi (Director) | Mrs. Elizabeth Aliyuda (Director) | Mrs. Obioma Abangwu (Company Secretary/Legal Adviser)

- c. Produce architectural working drawing and Civil, Structural, Mechanical, Electrical drawings for the approved design for the selected site.
- d. Provide scope of works and Bill of Quantity (BOQ) for the approved design.
- e. Provide four (4) printed sealed drawings of the design for the purpose of obtaining town planning approval.
- f. Produce Tender document for the engagement of the contractors for the construction works.

The Scope of work shall be subject to the following terms and conditions:

- a. The design shall be subject to review and the final approved design shall be submitted in 3D with report in presentation form and saved in flash/Zipped folder.
- b. The final approved design is the intellectual property of NNPC Retail Limited. You shall therefore submit the soft copy of the design to NNPC Retail upon completion of the assignment.
- c. The timeline for the submission of both the Generic and Site Specific designs is two (2) weeks from the date of receipt of this Letter of Engagement.

In view of the above, your professional fee for carrying out this assignment shall be an all inclusive professional fee of \$11,000,000.00 (Eleven Million Naira) only. The amount which is VAT inclusive shall be paid to you upon completion and submission of both the generic and the site specific designs.

Kindly note that your Firm shall **NOT** be entitled to reimbursement for other incidental expenses such as transportation, accommodation, printing and logistics.

Accept our congratulations.

Yours faithfully, For: NNPC Retail Limited

Yemi Adetunji Managing Director

2



RMD.09.19 1st March, 2019

Allied Associates Limited,

(Architects and Consultants) 2nd & 3rd Floor, High Point Building, No 3 Akilu Road, P. O. Box 5073, Kaduna.

Attention: Arc. Bulus D. Kwada

Dear Sir,

LETTER OF ENGAGEMENT AS CONSULTANT FOR THE SITE SPECIFIC DESIGN OF NNPC RETAIL STANDARD STATIONS PHASE 11 (MISAU & IBADAN).

We are pleased to convey to you the approval of the Management of NNPC Retail Limited to engage your Firm, Allied Associates Limited (Architects and Consultants) to provide site specific Designs for the proposed NNPC Retail Standard Stations in Misau and Ibadan.

The scope of work to be carried out by your Firm pursuant to this engagement shall include but not limited to the following:

- a. Production of a site specific design of a modern and futuristic intrigue type Standard Station with the following attributes:
 - i. Five (5) nos. dual nozzle pumps to accommodate PMS, AGO and DPK;
 - ii. Complete complementary services like automatic Lube bay, Car wash and Mini-Mart).
- b. Visit specified site and reproduce site specific design with agreed features.
- c. Produce architectural working drawing and Civil, Structural, Mechanical, Electrical drawings for the approved design for the selected site.

1

BOARD OF DIRECTORS

Engr. Saidu A. Mohammed (Chairman) | Engr. Henry Ikem Obih (Alternate Chairman) | Engr. Anibor Kragha (Director) | Engr. Farouk Said (Director) Mr. Yemi Adetunji (Director) | Mrs. Aisha Ahmadu - Katagum (Director) | Mr. Lawal Bello (Director) | Mr. Ibrahim Jumah (Director) | Mrs. Affiong Akpasubi (Director) | Mrs. Elizabeth Aliyuda (Director) | Mrs. Obioma Abangwu (Company Secretary/Legal Adviser)

- d. Provide scope of works and Bill of Quantity (BOQ) for the approved design.
- e. Provide four (4) printed sealed drawings of the design for the purpose of obtaining town planning approval.
- f. Produce Tender document for the engagement of the contractors for the construction works.

The Scope of work shall be subject to the following terms and conditions:

- a. The design shall be subject to review and the final approved design shall be submitted in 3D with report in presentation form and saved in flash/Zipped folder.
- b. The final approved design is the intellectual property of NNPC Retail Limited. You shall therefore submit the soft copy of the design to NNPC Retail upon completion of the assignment.
- c. The timeline for the submission of the Site Specific designs is Two (2) weeks from the date of receipt of this Letter of Engagement.

In view of the above, your professional fee for carrying out this assignment shall be an all inclusive professional fee of **N5,170,000.00** (Five Million, One Hundred and Seventy Thousand Naira) only. The amount which is VAT inclusive shall be paid to you upon completion and submission of the site specific designs.

Kindly note that your Firm shall **NOT** be entitled to reimbursement for other incidental expenses such as transportation, accommodation, printing and logistics.

Accept our congratulations.

Yours faithfully, For: NNPC Retail Limited



Yemi Adetunji Managing Director

Allied Associates Ltd., Kaduna

2

NIGERIAN SHIPPERS' COUNCIL

Telephone: 01-5452307, 5452308, 5458813-4 Fax: 5452906 E-mail: nsc@shipperscouncil.com



4, Park Lane, Apapa P.M.B. 50617, Ikoyi Lagos, Nigeria.

Date: 28/11/2014

Ref. NSC/PROC/VOL 01/220

The Managing Director Allied Associates Limited 3 Ali Akilu Road. Kaduna.

Dear Sir,

AWARD LETTER

<u>CONSULTANCY SERVICE FOR THE SUPERVISION AND MONITORING OF</u> CONSTRUCTION OF ZONAL COORDINATING OFFICE, JOS

I am directed to refer to your proposal for the Supervision and Monitoring of Construction of Zonal Coordinating Office, Jos to Nigerian Shippers' Council.

I am further directed to convey the Parastatal Tenders Board's approval for the award of the Consultancy services for the Supervision and Monitoring of Construction of Zonal Coordinating Office, Jos to Allied Associates Limited as contained in the attached schedule at a total contract sum of N11,003,221.00 (Eleven Million, Three Thousand, Two Hundred and Twenty-One Naira) only.

This award is subject to the endorsement of a Contract Agreement which is available at our Legal Department, Lagos Head office, which specifies all conditions governing this award.

Please acknowledge receipt of this award letter by endorsing and returning the duplicate copy attached.

Congratulations.

Yours faithfully,

S. B. Owoniyi Secretary (Parastatal Tenders Board) For: Executive Secretary / CEO

KADUNA STATE UNIVERSITY KADUNA

OFFICE OF THE VICE CHANCELLOR

VICE CHANCELLOR

PROFESSOR W. B. QURIX Ph.D Arc., M.A. Law & Diplomacy, FNIA, IFMA (usa) E-mail: qurexs@yahoo.com



Tafawa Balewa Way, P.M.B. 2339 Kaduna - Nigeria. Tel: 062-211-799 www.kasu.edu.ng

1St July, 2014.

KASU/PPD/427/Vol.I/ The Principal Partner, Allied Associates, No. 3 Ali Akilu Road, 3rd Floor, High Point Building, Kaduna.

Dear Sir.

CONSTRUCTION OF MALE HOSTEL AT KADUNA: APPOINTMENT OF PROJECT CONSULTANTS

Above Subject is under reference.

We are pleased to convey approval of your appointment to serve as **Project Architects** in respective disciplines for the development of a **Male Hostel at Kaduna**.

Structural Engineering	Seftel Associates
Quantity Surveying	Habitat II Quantz
Services (M&E) Engineering	Amani Integrated Services

You are to undertake required project preparations and packaging that will lead to contract award and project implementation.

The scope of services to be provided covers the following:

1.	Pre-Contract	-	Preliminary/Final Design and Costing
2.	Post-Contract	-	Tender Process to Project Completion

Applicable fees for your services will be computed for payment in corresponding proportion to each consultant in line with the Federal Governments approved scale of fees for consultancy services in the construction industry. You are by this appointment required to submit complete set of contract documents for execution and award.

You may wish to contact the Director, Physical Planning and Development for further briefing.

We trust that you will exercise professional diligence and good judgment in the discharge of your assignment successfully.

Please accept my congratulations.

Yours faithfully,

Welle TO

PROF. W.B. QURIX OFR fnia VICE CHANCELLOR



Central Business District P.M.B. 0187, Abuja Tel: 09-61638200 Fax: 09-61638239

PROCUREMENT & SUPPORT SERVICES DEPT

Ref: PSS/PPI/CON/CIP/ABJ/001/001

July 23, 2013

Messrs Allied Associates 3rd floor, High Point Building, No.3 Ali Akilu Road, Kaduna.

Dear Sir,

LETTER OF APPOINTMENT AS CONSULTANT PROJECT MANAGERS FOR THE PROPOSED INTERVENTION PROJECT AT THE UNIVERSITY OF ABUJA, ABUJA

I am pleased to inform you that Management of the Bank has approved your appointment as the Consultant Project Managers to render **Pre & Post Contract Services** for the proposed Intervention project at the University of Abuja, Abuja. You are however to note that your post contract services will strictly depend on the satisfactory performance on the pre-contract services.

Your remunerations will be negotiated based on current Government guidelines. You are required to confirm acceptance of this offer within <u>two (2) weeks</u> of receipt of this letter and thereafter enter into a formal agreement with the Bank.

While submitting your acceptance, you are requested to forward the Curriculum /itae and copies of academic and professional qualifications of your staff that will be involved in the project. Please note that the originals of the above stated documents must be sighted by the Head, Project Planning & Implementation Division.

All correspondences on this offer should be addressed to the Director, Procurement & Support Services Department, Central Bank of Nigeria, Abuja.

Congratulations!

Yours faithfully, I. O GBADAMOSI

NCC/CS/007/11/C/087

25th March, 2011

The Managing Director, Allied Associates Limited 4th Floor, High Point Building, No.3 Ali Akilu Road, Kaduna State

Dear Sir,

AWARD OF CONTRACT FOR THE ENGAGEMENT OF PROJECT CONSULTANT FOR THE PROVISION OF CONSULTANCY SERVICES (STAGES 3 CONSTRUCTION SUPERVISION) AT NCC-DBI LEARNING CENTER NORTH EAST ZONE

We hereby convey to you the approval of the Management Tenders Board of the Commission to engage your Company as the Project Consultant for the DBI Learning Center in the North East Zone at the total sum of **N36,844,743.89** (Thirty Six Million, Eight Hundred and Forty Four Thousand, Seven Hundred and Forty Three Naira, Eighty-Nine kobo) only, and reimbursable expenses not exceeding 5% of the total approved sum. All the reimbursable must be supported by verifiable and duly certified receipt, as stated in the RFP. The consultancy fee is inclusive of all taxes applicable in Nigeria.

The consultancy is awarded under the following terms and conditions:

1. Contract Sum:

That the contract sum is the full and final payment which shall not be subject to fluctuation and/or variation.

2. Scope of Work:

That the scope of work shall include but not limited to the following:

o The detailed information stated in the relevant section of the terms of reference.

3. Deliverables:

That you observe, advise, and submit reports and drawings on the various aspects of the construction supervision to ensure project delivery/completion to client, and any additional deliverables at no extra cost to the Commission. (A copy of the Terms of Reference is hereby attached).

4. Duration:

The total duration for completion and delivery of the project, drawings, report and all other relevant document by the consultant will be within twenty four (24) months from the date of the receipt of the initial advance payment.

HEAD OFFICE: PLOT 423, AGUIYI-IRONSI STREET, MAITAMA DISTRICT, ABUJA PHONE: 09-4617000 Fax: 09-4617502, 2344589

5. Payment Terms:

That the payment shall be made subject to the submission of Accounts and Tax details as follows:

(i)Company Name and Address (ii) Bank (iii) Bank Branch (iv) Account Number (v) Account Sort Code (vi) E-mail address of contact Person (vii) Phone Number (viii) Tax Identification Number (TIN) and (ix) Duly Issued and Numbered invoice.

That the payment shall be in two (2) installments as follows:

- i. 15% Mobilization fee shall be paid subject to the provision of Bank Guarantee from a Bank acceptable to the Commission.
- ii. Balance of 85% shall be paid monthly for 24months upon presentation of the following reports:
 - a. Site progress Report.
 - b. Technical report.
 - c. Financial report

6. That the contract shall be carried out with utmost professional competence, comparable only with international best practices.

7. That a Service Level Agreement shall be executed between you and the Commission detailing the terms of the consultancy.

8. That if the above terms are acceptable to you, please indicate your acceptance in writing within seven (7) days of the receipt of this letter.

Yours faithfully, PP: NIGERIAN COMMUNICATIONS COMMISSION

F.O. ADEOYE COMMISSION SECRETARY.

PROCUREMENT & SUPPORT SERVICES DEPT Ref: PSD/PPI/CON/CBP/01/001

Date: 13th May, 2011

CENTRAL BANK OF NIGERIA

Central Business District P.M.B. 0187, Abuja Tel: 09-61638200 Fax: 09-61638239

Messrs Allied Associates, 4th Floor, High Point Building (Opposite Ali Akilu House) No 3 Ali Akilu Road, Kaduna.

Dear Sir,

LETTER OF APPOINTMENT AS CONSULTANT ARCHITECTS F OR THE PROPOSED INTERVENTION PROJECTS AT BAREWA COLLEGE ZARIA, ALHUDA HUDA COLLEGE ZARIA AND KINGS COLLEGE LAGOS

We wish to convey Central Bank of Nigeria's approval appointing you as the Consultant Architects to render **Pre & Post Contract Services** for the proposed Intervention Projects at Barewa College Zaria, Alhuda Huda College Zaria and Kings College Lagos. You are however to note that your post contract services will strictly depend on the satisfactory performance in the pre-contract services.

Your remunerations will be negotiated based on current Government guidelines. You are required to confirm acceptance of this offer within two (2) weeks of receipt of this letter and thereafter enter into a formal agreement with the Bank.

While submitting your acceptance, you are requested to forward the Curriculum Vitae and copies of academic and professional qualifications of your staff that will be involved in the project. Please note that the originals of the above stated documents must be sighted by the Head, Project Planning & Implementation Division.


All correspondences and liaison on this offer should be addressed to the Director, Procurement & Support Services Department, Central Bank of Nigeria, Abuja.

Congratulations!

Yours faithfully,

mm Lametek Edward Adamu

Head, Project Planning & Implementation Division



KADUNA STATE UNIVERSIT

KADUNA

VICE CHANCELLOR:

PROFESSOR E.M. ABDURAHMAN

B.Pharm Sc., M.BA, Ph.D, MNSP, FPSN, FPC Pharm. e-mail: emabdu@yahoo.com



Tafawa Balewa Way, P.M.B. 2339 Kaduna - Nigeria. Tel: 062-211-799 www.kasu.edu.ng

KASU/PPD/21/Vol.I/28

5th August, 2010

The Principal Partner, Allied Associates Ltd. 4th Floor High Point Building, No.3 Ali Akilu Road, Kaduna

Dear Sir.

8

DEVELOPMENT OF FACULTY OF SCIENCE PHASE II: APPOINTMENT OF PROJECT CONSULTANTS

Above subject is under reference.

We are pleased to convey approval of your appointment as Consultant for Architectural Services along with understated to serve as Project Consultants in respective disciplines for the development of Faculty of Science Phase II Complex.

12	Projant	Manager	
1	A L'UTTOUR	TASSUE	

Services (M&E) Engineering

- Structural Engineering
- Quantity Surveying

Ultimate Cost Consultants **Limit State Consultants Rutfa Quantz Consultants** Hassan & Partners

You are to undertake required project preparations and packaging that will lead to contract award and project implementation.

The scope of services to be provided covers the following:

	Fre-Contract	-	Preliminary/Final Designs and Costing.
2.	Post-Contract	-	Tender Process to Project Completion

Post-Contra	t -	Tender Process to Project Completion	1
-------------	-----	--------------------------------------	---

A 10% charge of the project cost has been approved as payment for the services to be applied in corresponding proportion to each Consultant in line with the Federal Government's approved Scale of Fees for consultancy services in the Construction Industry.

You are by this appointment required to submit complete set of contract documents for execution and award.

You may wish to contact the Director, Physical Planning and Development for further briefing.

We trust that you will exercise professional diligence and good judgement in the discharge of your assignment successfully.

Please accept my congratulations.

Yours faithfully,

Prof. E. M. Abdurahman Vice Chancellor



NIGERIAN INSTITUTE OF TRANSPORT TECHNOLOGY OFFICE OF THE DIRECTOR-GENERAL/CHIEF EXECUTIVE

NITT/IMTB/PROC.2010/5A



June 30, 2010

Allied Associates Ltd High Point Building No.3 Ali Akilu Road Kaduna

APPROVAL FOR APPOINTMENT AS CONSULTANT FOR ARCHITECTURAL/PROJECT MANAGEMENT SERVICES IN RESPECT OF NITT OUTREACH LEARNING CENTRES PROJECTS

I am directed to refer to your proposal for appointment as Consultant for Architectural/Project Management Services in respect of NITT Outreach Learning Centres Projects.

I am further directed to convey approval to appoint you as a Consultant for Architectural/Project Management Services.

You are requested to note that your remuneration shall be based on the April 1996 (Revised Edition) Professional Scale of Fees for Consultants in the Construction Industry in Nigeria.

You are required to submit a written acceptance and sign a contract agreement with the Institute if you wish to accept this offer.

Arch John Adakole AD, Procurement For: Director General/Chief Executive

HEAD OFFICE N.I.T.T., Basawa Road, P.M.B. 1148 Zaria 19 069-875689, 069-876074 え <u>www.nitl.gov.ng</u> ABUJA ANNEX No. 3, Rhine Street, Off IBB Way, Minister's Hill, Martama District, Abuja LAGOS ANNEX No. 9, African Church Close, Off Coker Road, Ilupeju, Lagos.

PORT HARCOURT ANNEX Federal Secretarial, Port Harcourt, Rivers State.



NIGERIAN INSTITUTE OF TRANSPORT TECHNOLOGY OFFICE OF THE DIRECTOR-GENERAL/CHIEF EXECUTIVE

NITT/IMTB/PROC.2010/4A

June 30, 2010

Allied Associates Ltd High Point Building No.3 Ali Akilu Road Kaduna

APPROVAL FOR APPOINTMENT AS CONSULTANT FOR ARCHITECTURAL/PROJECT MANAGEMENT SERVICES IN RESPECT OF LANDSCAPING AND BEAUTIFICATION SCHEME IN THE INSTITUTE

I am directed to refer to your proposal for appointment as Consultant for Architectural/Project Management Services in respect of Landscaping and Beautification Scheme in the Institute.

I am further directed to convey approval to appoint you as a Consultant for Architectural/Project Management Services.

You are requested to note that your remuneration shall be based on the April 1996 (Revised Edition) Professional Scale of Fees for Consultants in the Construction Industry in Nigeria.

You are required to submit a written acceptance and sign a contract agreement with the Institute if you wish to accept this offer.

Arch John Adakole AD, Procurement For: Director General/Chief Executive

HEAD OFFICE N.I.T.T., Basawa Road, P.M.B. 1148, Zana,

 ABUJA ANNEX No. 3, Rhine Street, Off IBB Way, Minister's Hill, Maitama District, Abuja @ 08032784657 07039367094 LAGOS ANNEX No. 9, African Church Close, Off Coker Road, Ilupeju, Lagos. ± 08034521930, 07029367096 PORT HARCOURT ANNEX Federal Secretariat, Port Harcourt, Rivers State.



COMPUTER PROFESSIONALS (REGISTRATION COUNCIL OF NIGER

(Established by Act No. 49 of 1993)

110, Norman Williams Street, South - West, Ikoyi, Lagos. P. O. Box 52059, Ikoyi, Lagos. Tel: 234-01-7735186, 7305744, 7305745. Fax: 0091866336621 E-mail: cpn@cprcn.org. info@cprcn.org Website: www.cpn.gov.ng, www.cprcn.org ABUJA LIAISON OFFICE: AGA MEMORIAL COMPLEX 16, Nkwere Crescent, Garki II, Behind Rochas Foundation, Area 11, Abuja. Tel: 09-4801963

Our ref: CPN/CA/BLD0.10/2009

Date: 22nd of July, 2010

The Chief Executive Officer Allied Associates Ltd 4th Floor, High Point Building 3, Ali Akilu Road, P.O.Box 5073, Kaduna

Appointment as a Project Consultant For The Proposed Centre Of Excellence

Having examined your proposed Architectural drawing work for the construction of our Center of excellence building in Abuja, you are hereby appointed as the Project Consultant for our proposed Centre of Excellence at Abuja.

You are by this appointment to provide consultancy services in the areas of:

- 1. Architecture
- 2. Civil/Structural engineering
- 3. Electrical/Mechanical engineering
- 4. Quantity Surveying

We expect the best professional inputs from you in rendering your services. You will liaise with the Legal Services for further necessary briefings.

Congratulations!

S.A Shehu

Regstrar

Mr. Ibrahim Z. B. Tizhe Chairman, Mrs. Sekinat Yusuf Vice-Chairman, Mr. Sikiru A. Shehu Registrar/Chief Executive

FEDERAL COLLEGE OF EDUCATION (TECH)

P.M.B. 60, GOMBE, GOMBE STATE. TEL: 072-220433, 223501

OULEGE OF EDUCATION (TECH

Ref:_____FCE(T)/G/PU/ETFS1/III/003

Date:

10th March, 2010

The Managing Director, Allied Associates Limited, 4th Floor, High Point Building, P.O. Box 5373, Kaduna.

APPOINTMENT AS CONSULTANT: ARCHITECTS FOR PROPOSED CONSTRUCTION OF AUTOMOBILE WORKSHOP, TECHNICAL DRAWING WORKSHOP, CONSTRUCTION AND EQUIPING OF GREEN HOUSE/HATCHERY, CONSTRUCTION OF BUILDING WORKSHOP AND THE CONSTRUCTION OF TWIN 500 SEAT LECTURE THEATRE.

I wish to write and inform you that your company is hereby commissioned to serve as the Project Consultant Architectural as stated above. You are to undertake the Architectural Design and Specification, supervision and monitoring of the construction of the projects.

You are to note that you are commissioned to serve as Consultant for Stage I, II and III only and your consultancy fees shall be based on the approved Federal Government scale of fees.

Please liaise with the Bursar and Director of Works for all necessary documentation.

Accept my congratulations.

BLDR. MUHAMMAD M. IBRAHIM DIRECTOR WORKS AND SERVICES

AG, PROVOST : ENGR. MUSA MAMMAN GERO B.SC,M.SC.AGRIC MECH (MNIAE,MNSE,MTRC) B.SC,M.SC.AGRIC MECH



UNIVERSAL BASIC EDUCATION COMMISSION

Office of the Executive Secretary

UBEC Building, No. 7 Gwani Street, Wuse Zone 4, P.M.B. 5086, Post Code 900284, Abuja - Nigeria. Telefax: +234-9-5232506 E-mail: ubecnigeria@yahoo.com; www.ubeconline.com

UBEC/PMC/PU/NCP/3/10

May 13th, 2010

The Managing Consultant, Allied Associates Ltd, 4th Floor high Point, Building, 3 Ali Akilu Rd, Kaduna.

NOTIFICATION OF AWARD AS A STATE CONSULTANT. (Kwara, Kogi & FCT)

I am pleased to inform you that UBEC Tenders Board has approved your appointment as the **State Consultant** for the Monitoring of the FGN/UBE Intervention Projects in **Kwara**, **Kogi and FCT** for a total Consultancy fee of **N12,461,400(Twelve Million, Four Hundred and Sixty One Thousand, Four Hundred Naira) only (This is inclusive of Reimbursibles).**

This appointment is however subject to your entering into a formal contract agreement with the Commission to avail your firm with the specific terms and conditions of the contract.

If you accept this offer, you are requested to acknowledge receipt of the notification letter within seven (7) days from the date of receipt of the letter and report to the Legal Unit of the UBE Commission thereafter to sign the Contract Agreement.

Please accept our Congratulations.

Benjamin H. Smart Ag. Head, Procurement Unit For: Executive Secretary.

> Executive Secretary: Dr. Ahmed Modibbo Mohammed Education for All is the responsibility of All



ECONOMIC AND FINANCIAL CRIMES COMMISSION

 Fomella Street, Off Ademola Adetokunbo Crescent, Wuse II, Abuja Hotline: 234-9-6441111 Fax: 234-9-4132121, 234-9-4131884
 Email: info@efccnigeria.org Web site: http://www.efccnigeria.org

EFCC/P/TRI/665/V.1

25th November, 2009

Allied Associates Ltd 4th Floor, High Point Building 3 Ali Akilu Road, Kaduna Abuja.

LETTER OF ENGAGEMENT FOR ARCHITECTURAL DESIGN AT TRAINING AND RESEARCH INSTITUTE, KARU

I am directed to inform you that the Commission has approved your appointment to act as Consultants on the above named project.

2. This includes

- Architectural Design and any other thing necessary or incidental to the above stated services for the smooth execution of the above named project.
- The Commission understands that payment will be based on Professional scale of fees.
- Payment for this job would be effected after satisfactory execution of the contract/service. All payments are subject to relevant taxes please.
- 3. Kindly notify us within one week if you accept the above.
- 4. Accept our regards, please

Ma'aji Abba Aji For: Executive Chairman

NATIONAL PRIMARY HEALTH CARE DEVELOPMENT AGENCY

Plot 681/682 Port Harcourt Crescent, off Gimbiya Street, Area Eleven, P. M. B. 367 Garki-Abuja

PROCUREMENT DIVISION

Telegrams	
E-mail	



Ref. NPHCDA/2009/1/2 Date23rd November 2009

The Managing Director, ALLIED ASSOCIATES LTD. High Point Building (4th Floor), No. 3, Ali Akilu Road, Kaduna.

AWARD OF CONTRACT AS CONSULTANT TO SUPERVISE THE CONSTRUCTION OF PRIMARY HEALTH CARE CENTRES

We refer to your bid for the Supervision of Primary Health Care Centres (PHCs) projects and are pleased to convey to you the approval of the National Primary Health Care Development Agency (NPHCDA) Tenders Board to award to your company the contract as Consultant to supervise the construction of Primary Health Care Centres as follows:

S/N	Contractor	State	LGA	Location	Contract Sum (N)
1	OAKS CONCEPTS LTD.	BORNO	DURE		1,600,000.00
2	A & ZY INTEGRATED SERVICES	BORNO	HAWUL	SHASAMA	1,600,000.00
3	BOLTRADE NIG. LTD.	BORNO	MULGWE		1,600,000.00
- 0.04-1	4	TOTAL			4,800,000.00

The total contract sum is Four Million, Eight Hundred Thousand Naira (N4,800,000.00) only inclusive of all taxes and reimbursibles. Please note that NPHCDA will not entertain any request for upward review of the contract sum or entertain any delays in the prompt and satisfactory execution of this assignment which would be considered complete when the projects are formally handed over to the Agency.

You are to liaise with the Procurement Unit and the Legal Unit respectively for the work specifications and contract agreement formalities including the submission of a work plan.

If you require to be paid mobilization, you will be required to submit an irrevocable advance payment guarantee from a licensed commercial bank to cover a maximum of fifteen percent (15%) of the contract sum.

You are by this letter invited to a pre-contract briefing at 12 noon on Wednesday, 25th November, 2009 at the NPHCDA Headquarters, Abuja.

Meanwhile, your letter of acceptance to this offer should reach the undersigned within forty-eight (48) hours from the date of the receipt of this letter.

Congratulations.

BERNARD N. OYAGHIRE Director (Procurement) For: Executive Director/CEO Telephone:

Telegram:

SECRET MINISTRY OF EDUCATION HEADQUARTERS

Ref No MOE/GEN/S/75 State Secretariat, P.M.B. 1075 Jalingo, Taraba State, Nigeria.

08/02/2008

Date:.....

The Managing Director/CEO, Allied Associates Ltd, 4th Floor, High Point Building, 3 Ali Akilu Road, P. O. Box 5073, Kaduna, Nigeria.

LETTER OF INTENT/APPOINTMENT AS CONSULTANT

Following your intention to provide appropriate professional services to the Government of Taraba State on the proposed establishment of Taraba State University, you are hereby mandated to set the necessary machineries in motion for action.

2. Your organization is by this letter of intent authorized to submit relevant drawing showing the locations of various Departments in phases.

3. Such submissions shall be subjected through the Government machinery of Due Process please.

(A.K. SAUMAN) PERMANENT SECRETARY For: HON. COMMISSIONER

SECRET



British Council, Plot 3645, IBB Way Maitama PMB 550, Garki, Abuja, Nigeria T +234 9 4137870–7 F +234 9 4137883, 4130902 www.britishcouncil.org/nigeria

ding

5

Allied Associates 4th Floor, High Point Building No. 3 Aliu Akilu Road Kaduna Kaduna State

17 April 2008

AO/AA/RFP/2/0408 State Education Sector Project (SESP)

Dear Sirs.

This Contract and the attached Annexes set out the terms and conditions on which the British Council, Plot 3645 IBB Way Maitama, Abuja ('the Council') proposes to engage Allied Associates ('the Consultant'), of 4th Floor, High Point Building, No. 3 Aliu Akilu Road. Kaduna, Kaduna State to provide consultancy services ('the Services'). Throughout this Contract references to the 'Consultant's Personnel' shall include its employees, agents and sub-contractors. The British Council will use the Services in order to fulfil its own obligations under its Contract with the UK's Department for International Development (DFID) ('the Client') under the above project. This Contract and its Annexes are to be read as one document and together constitute the Consultant's Agreement with the Council.

The Annexes forming part of this Agreement are as follows:

- Annex 1 Terms of Reference for the Consultant
- Annex 2 Reporting requirements
- Annex 4 Pro-forma invoices
- Annex 5 British Council Equal Opportunities Policy
- Annex 8 Guidelines on Payment and Invoicing

In the event of any inconsistency between this Contract and the Annexes, the Council will decide which takes precedence.

Duration

 The period of the engagement is from 17 April 2008 to 29 May 2008 or until the satisfactory delivery of the Services, whichever is the sooner. The timetable for implementation of the Services is subject to review, revision and updating as the project progresses, provided all such amendments are agreed in writing and in advance between the Council and the Consultant. This Contract may be prematurely terminated or suspended in accordance with the provisions of clauses 34-43 below.

Provision of the Services

- 2. The Consultant undertakes to use all reasonable skill, care and diligence in the provision of the Services which are specified in the Terms of Reference attached at Annex 1.
 - 2.1. The Consultant confirms that all its Personnel are appropriately qualified, experienced and in a suitable medical condition so as to ensure that the Consultant complies with all of the Consultant's obligations under this Contract.

The United Kingdom's international organisation for educational opportunities and cultural relations. We are registered in England as a charity.

No Third Party Rights

54. This Contract shall not create any rights that shall be enforceable by anyone except the parties to it. The Contracts (Rights of Third Parties) Act 1999 is excluded to the fullest extent permitted by law.

Signature

55. If the terms and conditions set out in this Contract and in the attached Annexes are acceptable, the attached copy of this Contract should be signed and dated where indicated and returned to the signatory below within 7 days of the Contract's date.

For and on behalf of the British Council

Signed: 7.3. R.

Name: This BARTLETT

Position: PROJECT MANAGER

Date: 16.4.38

VAT reg. No: (GB) 238767421

For and on behalf of the Consultant

Signed

Name: ANC DAVID JONATUM ALUGAN Position: PROJECT COORDENASURE 2038 Date:

VAT reg. No:



Our Ref: ETF/DOPS/PM/UCP/VOL.I/27

Your Ref:____

20thFebruary, 2006 Date:

The Principal Partner Allied & Associates, 4th floor, High Point Building, 3, Ali Akilu Road, Kaduna.

LETTER OF COMISSIONING AS A CONSULTANT PROJECT MANAGER

This is to notify you on behalf of the Board of Trustees of your appointment as a **Project Manager**, commissioned to handle all uncompleted/outstanding ETF Projects at the **Kwara State Ministry of Education**, **Ilorin**.

Intervention: Years 2003, 2004 and 2005.

- 2. The Education Trust Fund is desirous of assisting all beneficiaries in accelerating the completion of all outstanding ETF intervention projects and the utilization of all outstanding allocations to date.
- 3. In line with the decisions of the Board of Trustees, you are required to:
- (a) Liaise with the Chief Executive and any relevant organ of the Institution for proper briefing on the project(s) and subsequent decision making process.
- (b) Evaluate the projects, identify problems and suggest meaningful strategies in completing such projects; including cost of completion
- (c) Co-ordinate the activities of the existing consultants/ project officers, contractors and all other institutional frameworks in order to achieve the desired ETF objectives
- (d) Examine, Review and approve contractors' work programme and ensure strict adherence as approved

All Correspondence should be addressed to the Executive Secretary

- (e) Ensure that submissions or returns to ETF are in line with all ETF guidelines
- (f) Submit work progress reports fortnightly to the Fund
- (g) Liaise with the Director of Operations regularly for proper coordination and directives
- (h) Facilitate the beneficiary's internal process of approval and payment to contractors by liaising with the relevant officers for prompt attention.
- (i) Complete all assignments within four (4) months from the date of resumption at the Institution.
- 4. Your remuneration shall be based on the Federal Government Approved Scale of Fees for Consultants in the Construction Industry dated April 1996 and revised in1999.
- 5. You are requested to liaise with the Director of Operations for further briefing on the nature of the assignment, including the collection of letter of Introduction to the beneficiaries.
- 6. The submission of relevant schedules for completion should be concluded within two (2) weeks from the date of resumption.
- 7. As a consultant, you are required to exercise all reasonable skill, care and diligence in the discharge of your services in accordance with the Byelaws and Code of Professional conduct laid down by your Professional body.
- 8. Please indicate your acceptance within seven (7) days from the date stated above.

Thank you.

Engr. S.O. Agunbiade fnse, fcai Director of Operations For: Executive Secretary

10.



Office of the Executive Director =

Ref No. NPHCDA/S/PHS IV/230/176

Date 8th September 2006.

ALLIED ASSOCIATES LTD NO 3, Ali Akilu Road, Kaduna, Kaduna State, Plots 681/682 Port Harcourt Crescent Off Gimblya Street Area II, Abuja, P.M.B. 367, Garki - Abuja D/L - 09 - 670 - 1740 Tel/Fax: 09 - 314 - 3632 E-mail: nphcdaabuja@yahoo.com

AWARD OF CONTRACT AS CONSULTANT FOR THE CONSTRUCTION OF PRIMARY HEALTH CARE CENTRES PHASE IV.

We refer to your application to serve as Consultant for the supervision of the Construction of Primary Health care centres in the Country.

I am pleased to convey to you the approval of the Agency for the award of the contract to your Company.

The Consultancy service is being awarded to your Company at a contract sum of N17,126,166.66 (Seventeen Million, One Hundred and Twenty Six Thousand, One Hundred and Sixty-Six Naira, Sixty-Sixty Kobo) reimbursable and all taxes inclusive.

The list of sites for supervision is attached.

You are to liaise with the Agency for detail of the work and to complete the contract formalities for this project. On the execution of the contract agreement, you will be entitled to Twenty Five (25%) of the contract sum as advance payment, provided you submit a performance band from acceptable financial Institution (Bank or Insurance Company), to cover a period of six (6) months.

Meanwhile your letter of acceptance to this offer should reach the undersigned within a week from the date of the receipt of this letter.

Congratulations.

Dr. Shehu Mahdi Executive Director

Allied Associates Ltd., Kaduna



Office of the Executive Director =

Ref No. NPHCDA/S/PHS IV/230/176

ALLIED ASSOCIATES LTD NO 3, Ali Akilu Road, Kaduna, Kaduna State. Plots 681/682 Port Harcourt Crescont Off Gimbiya Street Area II, Abuja, P.M.B. 367, Garki - Abuja D/L - 09 - 670 - 1740 Tel/Fax: 09 - 314 - 3632 E-mail: nphcdaabuja@yahoo.com

AWARD OF CONTRACT AS CONSULTANT FOR THE CONSTRUCTION OF PRIMARY HEALTH CARE CENTRES PHASE IV.

We refer to your application to serve as Consultant for the supervision of the Construction of Primary Health care centres in the Country.

I am pleased to convey to you the approval of the Agency for the award of the contract to your Company.

The Consultancy service is being awarded to your Company at a contract sum of N17,126,166.66 (Seventeen Million, One Hundred and Twenty Six Thousand, One Hundred and Sixty-Six Naira, Sixty-Sixty Kobo) reimbursable and all taxes inclusive.

The list of sites for supervision is attached.


You are to liaise with the Agency for detail of the work and to complete the contract formalities for this project. On the execution of the contract agreement, you will be entitled to Twenty Five (25%) of the contract sum as advance payment, provided you submit a performance band from acceptable financial Institution (Bank or Insurance Company), to cover a period of six (6) months.

Meanwhile your letter of acceptance to this offer should reach the undersigned within a week from the date of the receipt of this letter.

Congratulations.

he al a same Dr. Shehu Mahdi Executive Director

8.0 ORGANIZATIONAL CHART



DIRECTORS, PROFESSIONALS AND **SPECIALIST** 9.0 LIST OF **CONSULTANTS**

The firm employs the services of the underlisted professional, technical and administrative staff.

9.1 DIRECTORS

- 1. Arc. D. B. Kwada M.Sc. (Arc), MNIA, MBA, MIAD
- 2. Arc. Caleb Gaiya M.Sc. (Arc), MNIA

9.2 **PROFESSIONAL STAFFS**

- Arc A. Jonathan M.Sc. (Arc), MNIA 1.
- 2. B. Salaki HND, M.Sc. (Arc) GNIA
- 3. A. B. Daniel HND, GNIA, PGDCM
- J. Garuna HND, B.Sc (Arc) GNIA 4.
- 5. A. A. Fabunmi ND, B-Tech, M-Tech
- D. D. Luka B-Tech, M-Tech (Arc) GNIA 6
- 7. M. Udeh HND, (Arc) GNIA
- $M. \ Y. \ Golo \quad {\sf B-Tech, (Arc), MLA (L Arc) GNIA}$ 8.
- J. E. Ossan 9. HND, (Arc) GNIA
- 10. F. Emmanuel HND, (Arc) GNIA
- 11. M. H. Al-amin HND, (Arc) GNIA
- 12. S. O. Inalegwu HND, (Arc) GNIA
- 13. E. O. Amadasun HND, (Arc) GNIA

SPECIALIST CONSULTANTS 9.3

- 1. Engr. T. A. Gbande B.Eng., MNSE
- 2. A. Usman M.Sc. (Arc), M.Sc. (URP), MNITP, RTP Partner
- 3. Engr. J. J. Umar .Msc.(Elec.), MNSE MBA
- 4. Engr. Ibrahim Visa B.Engr.,
- Engr. Lazarus Ahmadu Dams B.Engr., MNSE 5.
- Mr. T. Timothawus 6. B.Sc (QS),
- 7. Mr. D. E. Adebanjo HND (QS), PGDCM,
- 8. Mr. A. N. John HND (QS), PGDCM,
- Engr. Tizhe Drambi B.Engr. (C/S Engr.), M.SC. (WR) Water Engineer 9.
- 10. Engr. E. J. Nok B.Engr.,

9.4 SUPPORT/ADMINISTRATIVE STAFFS

- 1. Ishaya B. Gajere
- 2. Ishaya Kwagga
- 3. Hassan Jackson
- Johnson A. Bello ND (Civil), B.Engr.(Mech.) 4.
- John Ejembi 5.

Account Officer Admin. Officer Store Officer **Technical Officer** Clerk/Cleaner

Principal Partner Partner

- Architect Architect Architectural Tech. Architect Architect Architect Architectural Tech. Architect Architectural Tech. Architectural Tech. Architectural Tech. Architectural Tech.
- Architectural Tech.
- Civil/Struc. Engineer
- **Electrical Engineer Electrical Engineer** Electrical. Engineer.
- **Quantity Surveyor**
- **Quantity Surveyor**
- **Quantity Surveyor**

Civil/Struc. Engineer

Company Profile

9.1 CURRICULUM VITAE AND COPY OF CERTIFCATES OF DIRECTORS

Company Profile

1.00	Position/Functio	in:-	Principal Architect/Overseer
2.00	Name:-		Bulus D. Kwada
3.0	Personal Data:-		
	1. 2. 3.	Date of Birth Nationality Marital Status	November 1960 Nigerian Married
4.00	Profession:-		Architect

5.00 Working Experience:- 26 Years

6.0 Basic Qualifications:-

S/N	Institution	Date	Certificate
1.	Ahmadu Bello University, Zaria	1985	B.Sc. Architecture
2.	Ahmadu Bello University, Zaria	1988	M.Sc. Architecture
3.	Ahmadu Bello University, Zaria	1998	MBA
4.	Ahmadu Bello University, Zaria	2001	MIAD
5.	Kaduna Polytechnic, Kaduna	2006	Certificate in Arabic

Master of Business Administration (MBA) and Master of International Affairs and Diplomacy (MIAD)

7.0 Academic Awards

- 1. Sheltarc Prize: for the best M.Sc. Architecture thesis 1987-1988
- 2. Multi-System Prize: for the most creative final year project 1987-1988

8.0 Professional Affiliation:-

- 1. Corporate member Nigeria Institute of Architect (M1297)
- 2. ARCON Registered Architect (F1323)

9.0 Facilitator/Publications

 Member, Team that produced a Technical Manual for the use of Communities Undertaking Self-Help School Projects in Nigeria – a World Bank/UBE Project. - January 2004

10.0 Language Ability:-

	Speaking	Understand	Reading	Writing
English	Good	Good	Good	Good
Hausa	Good	Good	Good	Good
Fulfulde	-	Fair	-	-
Arabic	-	-	Fair	Fair

11.00 Details of Work Experience:-

11.10 1993 to Date, ALLIED ASSOCIATES LTD., KADUNA: Partner

- Consultant Architect to Interscope-Eco JV Ltd. for Design and Supervision of Nig. Institute of Transport Technology Project, Zaria
- Consultant Architect to Archiview Associates for the Supervision of Jimeta Modern Market, Yola Adamawa State
- 11.20 **1995 AMINU + ASSOCIATES-YOLA;** Principal supervising Architect for the rehabilitation of 12Nos. Secondary Schools in Yobe under the Petroleum Trust Fund (PTF);- 1996 1999
- 11.30 **1988-1995, TRAID ASSOCIATES, KADUNA:** Assistant architect (NYSC) 1988 to senior architect 1992; to associate partner/consultant in 1995.

12.00 Work Undertaken that Best Illustrates Technical Competence: (1) Name of assignment or Project: Construction of Zonal Coordinating
office.
Year: 2014
Location: Jos
Client: Nigerian Shippers' Council
Main Project Features: Supervision and Monitoring of construction og
Zonal Coordinating Office
Position Held: Principal Architect
Activities Performed: Principal Architect responsible for coordination of
the work processes
(2) Name of assignment or Project: Construction of Male Hostel at
Kaduna Campus
Year: 2014
Location: Kaduna State University Main Campus
Client: Kaduna State University
Main Project Features: Preparing of measured drawings and
supervision
Position Held: Consultant Architect
Activities Performed: Oversee the Design and Supervision
(3) Name of assignment or Project: Project Managers for rendering
Pre and Post contract services for the Proposed CBN Intervention
Project.
Year: 2013
Location: University of Abuja
Client: Central Bank of Nigeria
Main Project Features:-Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision
Position Held: Consultant Architect
Activities Performed: Manage and coordinate the execution of the
project.

	Programme in Kaduna State Classroom block VIP Latrine
	Year: 2013
	Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan an Kaduna North LGA of Kaduna State
	Client: ESSPIN
	Main Project Features: To provide Consultancy services in relation
	to construction management and supervision to the State Ministry of Education as represented by the management and State Universa Basic Education Board (SUBEB) for upgrading and expansion of some selected Primary Schools
	Position Held: Consultant Architect
	Activities Performed: Oversee the Supervision of the construction
(5)	Name of assignment or Project: Rehabilitation of 7Nos. Centra
	Stores
	Year: 2012
	Location: Jos, Lafia, Makurdi, Lokoja, Minna, Ilorin and Abuja
	Client: National Agency for the Control of Aids (NACA)
	Main Project Features: Preparing of measured drawings, schedu
	Main Project Features: Preparing of measured drawings, schedul of dilapidation and Specification for repairs and supervision
	Main Project Features: Preparing of measured drawings, schedul of dilapidation and Specification for repairs and supervision Position Held: Consultant Architect
	Main Project Features: Preparing of measured drawings, schedul of dilapidation and Specification for repairs and supervision Position Held: Consultant Architect Activities Performed: Principal Architect responsible for design
	Main Project Features: Preparing of measured drawings, schedu of dilapidation and Specification for repairs and supervision Position Held: Consultant Architect
(6)	 Main Project Features: Preparing of measured drawings, schedul of dilapidation and Specification for repairs and supervision Position Held: Consultant Architect Activities Performed: Principal Architect responsible for design coordination of the work processes Name of assignment or Project: ESSPIN/SUBEB Infrastructure Programme in Kaduna State (Phase II) Classroom block VIP Latrin
(6)	 Main Project Features: Preparing of measured drawings, schedu of dilapidation and Specification for repairs and supervision Position Held: Consultant Architect Activities Performed: Principal Architect responsible for desig coordination of the work processes Name of assignment or Project: ESSPIN/SUBEB Infrastructur Programme in Kaduna State (Phase II) Classroom block VIP Latrin Year: 2012
6)	 Main Project Features: Preparing of measured drawings, schedu of dilapidation and Specification for repairs and supervision Position Held: Consultant Architect Activities Performed: Principal Architect responsible for desig coordination of the work processes Name of assignment or Project: ESSPIN/SUBEB Infrastructure Programme in Kaduna State (Phase II) Classroom block VIP Latrin Year: 2012 Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan ar Kaduna North LGA of Kaduna State
(6)	 Main Project Features: Preparing of measured drawings, schedu of dilapidation and Specification for repairs and supervision Position Held: Consultant Architect Activities Performed: Principal Architect responsible for desig coordination of the work processes Name of assignment or Project: ESSPIN/SUBEB Infrastructure Programme in Kaduna State (Phase II) Classroom block VIP Latrin Year: 2012 Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan ar Kaduna North LGA of Kaduna State Client: ESSPIN
(6)	 Main Project Features: Preparing of measured drawings, schedu of dilapidation and Specification for repairs and supervision Position Held: Consultant Architect Activities Performed: Principal Architect responsible for desig coordination of the work processes Name of assignment or Project: ESSPIN/SUBEB Infrastructure Programme in Kaduna State (Phase II) Classroom block VIP Latrin Year: 2012 Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan ar Kaduna North LGA of Kaduna State Client: ESSPIN Main Project Features: To provide Consultancy services in relation
(6)	 Main Project Features: Preparing of measured drawings, schedu of dilapidation and Specification for repairs and supervision Position Held: Consultant Architect Activities Performed: Principal Architect responsible for desig coordination of the work processes Name of assignment or Project: ESSPIN/SUBEB Infrastructul Programme in Kaduna State (Phase II) Classroom block VIP Latrin Year: 2012 Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan ar Kaduna North LGA of Kaduna State Client: ESSPIN Main Project Features: To provide Consultancy services in relation to construction management and supervision to the State Ministry of the service of the service of the supervision of the service of the supervision of the service of the supervision of the state Ministry of the service of the supervision of the service of the supervision of the service of the service of the supervision of the service of
(6)	 Main Project Features: Preparing of measured drawings, schedu of dilapidation and Specification for repairs and supervision Position Held: Consultant Architect Activities Performed: Principal Architect responsible for desig coordination of the work processes Name of assignment or Project: ESSPIN/SUBEB Infrastructure Programme in Kaduna State (Phase II) Classroom block VIP Latrin Year: 2012 Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan ar Kaduna North LGA of Kaduna State Client: ESSPIN Main Project Features: To provide Consultancy services in relation to construction management and supervision to the State Ministry Education as represented by the management and State Univers Basic Education Board (SUBEB) for upgrading and expansion
(6)	 Main Project Features: Preparing of measured drawings, schedu of dilapidation and Specification for repairs and supervision Position Held: Consultant Architect Activities Performed: Principal Architect responsible for desig coordination of the work processes Name of assignment or Project: ESSPIN/SUBEB Infrastructure Programme in Kaduna State (Phase II) Classroom block VIP Latrin Year: 2012 Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan ar Kaduna North LGA of Kaduna State Client: ESSPIN Main Project Features: To provide Consultancy services in relation to construction management and supervision to the State Ministry Education as represented by the management and State Univers Basic Education Board (SUBEB) for upgrading and expansion of some selected Primary Schools
(6)	 Main Project Features: Preparing of measured drawings, schedu of dilapidation and Specification for repairs and supervision Position Held: Consultant Architect Activities Performed: Principal Architect responsible for desig coordination of the work processes Name of assignment or Project: ESSPIN/SUBEB Infrastructure Programme in Kaduna State (Phase II) Classroom block VIP Latrin Year: 2012 Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan ar Kaduna North LGA of Kaduna State Client: ESSPIN Main Project Features: To provide Consultancy services in relation to construction management and supervision to the State Ministry Education as represented by the management and State Univers Basic Education Board (SUBEB) for upgrading and expansion of some selected Primary Schools Position Held: Consultant Architect
(6)	 Main Project Features: Preparing of measured drawings, schedu of dilapidation and Specification for repairs and supervision Position Held: Consultant Architect Activities Performed: Principal Architect responsible for desig coordination of the work processes Name of assignment or Project: ESSPIN/SUBEB Infrastructure Programme in Kaduna State (Phase II) Classroom block VIP Latrin Year: 2012 Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan ar Kaduna North LGA of Kaduna State Client: ESSPIN Main Project Features: To provide Consultancy services in relation to construction management and supervision to the State Ministry Education as represented by the management and State Univers Basic Education Board (SUBEB) for upgrading and expansion some selected Primary Schools

(7) Name of assignment or Project: Construction of Depart	tment of
Bio-Chemistry and Micro-Biology	
Year: 2011	
Location: Kaduna State University Main Campus	
Client: Kaduna State University	abadula
Main Project Features: Preparing of measured drawings, s	schedule
of dilapidation and Specification for repairs and supervision Position Held: Consultant Architect	
Activities Performed: Principal Architect responsible for	dociar
	uesigi
coordination of the work processes	
(8) Name of assignment or Project: Taraba State NYSC Ori	entation
Camp	
Year: 2011	
Location: Suntai, Taraba State	
Client: Taraba State Government	
Main Project Features: Preparing of measured drawir	ngs and
supervision	-
Position Held: Consultant Architect	
Activities Performed: Principal Architect responsible for dealers	sion and
coordination of the entire project.	orgin and
(9) Name of assignment or Project: ESSPIN/SUBEB Infras	structure
Programme in Kaduna State (Phase I) Classroom block VIP	Laume
Year: 2011	
Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kud	an and
Kaduna North LGA of Kaduna State	
Client: ESSPIN	
Main Project Features: To provide Consultancy services in	relation
to construction management and supervision to the State Mi	inistry o
Education as represented by the management and State U	Iniversa
Basic Education Board (SUBEB) for upgrading and expansion	nsion o
some selected Primary Schools	
Position Held: Consultant Architect	
Activities Performed: Principal Architect responsible for coo	rdinatio
of the supervision of the project.	
(10) Name of assignment or Project: Consultant Arch	vitect fo
rendering Pre and Post contract services for the Proposi	
Intervention Project.	
Year: 2011	
Location: Barewa College Zaria, Alhuda huda College Za	aria, and
Kings College Lagos	and, and
Client: Central Bank of Nigeria	
Main Project Features: Preparing of measured drawings, s	schedule
of dilapidation and Specification for repairs and supervision	

(11) Name of assignment or Project: Proposed Development Rehabilitation, Renovation of NITT Existing Facilities in the Headquarters and NITT Outreach Centres. Year: 2011
Location: Zaria, Lagos, Abuja and Port-Harcourt
Client: NITT
Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision
Position Held: Principal Architect Activities Performed: Principal Architect responsible for design and
coordination of the work processes
(12) Name of assignment or Project: Construction of NCC-DBI
Learning Centre, North-East Zone Year: 2011
Location: Duware, Adamawa States
Client: Nigerian Communication Commission (NCC)
Main Project Features: Supervision
Position Held: Principal Architect
Activities Performed: Principal Architect responsible for coordination of
the supervision of the project.
(13) Name of assignment or Project: Rehabilitation of Police
Academy
Year: 2010
Location: Wudil, Kano State Client: Nigerian Police Force
Main Project Features: Preparing of measured drawings, schedule of
dilapidation and Specification for repairs and supervision
Position Held: Consultant Architect
Activities Performed: Principal Architect responsible for design and
overseeing the supervision of the project.(14)Name of assignment or Project: Rehabilitation of PoliceStaff
College
Year: 2010
Location: Jos
Location: Jos Client: Nigerian Police Force
Location: Jos Client: Nigerian Police Force Main Project Features: Preparing of measured drawings, schedule of
Location: Jos Client: Nigerian Police Force
Location: Jos Client: Nigerian Police Force Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision
Location: Jos Client: Nigerian Police Force Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Consultant Architect
Location: Jos Client: Nigerian Police Force Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Consultant Architect Activities Performed: Oversees and coordinate the design and
 Location: Jos Client: Nigerian Police Force Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Consultant Architect Activities Performed: Oversees and coordinate the design and supervision of the project. (15) Name of assignment or Project: Construction of Participants' Student Hostel Block.
 Location: Jos Client: Nigerian Police Force Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Consultant Architect Activities Performed: Oversees and coordinate the design and supervision of the project. (15) Name of assignment or Project: Construction of Participants' Student Hostel Block. Year: 2010
 Location: Jos Client: Nigerian Police Force Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Consultant Architect Activities Performed: Oversees and coordinate the design and supervision of the project. (15) Name of assignment or Project: Construction of Participants' Student Hostel Block. Year: 2010 Location: Zaria, Kaduna State
 Location: Jos Client: Nigerian Police Force Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Consultant Architect Activities Performed: Oversees and coordinate the design and supervision of the project. (15) Name of assignment or Project: Construction of Participants' Student Hostel Block. Year: 2010 Location: Zaria, Kaduna State Client: NITT
 Location: Jos Client: Nigerian Police Force Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Consultant Architect Activities Performed: Oversees and coordinate the design and supervision of the project. (15) Name of assignment or Project: Construction of Participants' Student Hostel Block. Year: 2010 Location: Zaria, Kaduna State
 Location: Jos Client: Nigerian Police Force Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Consultant Architect Activities Performed: Oversees and coordinate the design and supervision of the project. (15) Name of assignment or Project: Construction of Participants' Student Hostel Block. Year: 2010 Location: Zaria, Kaduna State Client: NITT Main Project Features: Preparing of measured drawings, and

(16) Name of accimment or Dreject, Construction of External
(16) Name of assignment or Project: Construction of External Works
Yorks Year: 2010
Location: Karu, Nasarawa State
Client: Economic and Financial Crimes Commission (EFCC)
Main Project Features: Design and Supervision
Position Held: Consultant Architect
Activities Performed: Principal Architect responsible for design, coordination of the work processes
(17) Name of assignment or Project: Proposed Taraba State
Modern Abattoir
Year: 2010
Location: Jalingo, Taraba State
Client: Taraba State Government
Main Project Features: Preparing of Design and Specifications for
construction
Position Held: Consultant Architects
Activities Performed: Principal Architect responsible for design,
coordination of the work processes
(18) Name of assignment or Project: Construction of 210
Housing units in the 21 Local Government of Adamawa State.
Year: 2010
Location: 21 Local Government of Adamawa State
Client: Ministry for Local Government and Chieftaincy Affairs
Main Project Features: Preparation of design and supervision
Position Held: Consultant Architect
Activities Performed: Principal Architect responsible for design,
coordination of the work processes
(19) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date
Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and
Makarfi LGAs
Client:- Cambridge Education Limited
Main Project Features:- To provide Consultancy services in
relation to construction management and supervision to the State
Ministry of Education as represented by the management and State
Universal Basic Education Board (SUBEB) for upgrading and
expansion of some selected Primary Schools. Position Held:- Consultant Architect
Activities Performed:- Principal Architect responsible for coordination
of the work processes.



This is to certify that

Bulus Drambi Kuada

having completed an approved course of study and passed

the prescribed examinations, has this day, under the

authority of the Senate, been awarded the Degree of

Bachelor of Science (Architecture) with Second Class Honours (Lower Division)



VICE-CHANCELLOR

REGIS



This is to certify that

Bulus Drambi Kwada

having completed an approved course of study and passed

the prescribed examinations, has this day, under the

authority of the Senate, been awarded the Degree of

Master of Science (Architecture)



VICE-CHANCELLOR

AQ, REGISTRAR

DATE 25 Th August 1987

	A REVUELOOPALE GENAR FORMATION A REVUELOOPALE REVUELOOPALE DERA REVUELOOPALE REVUELOOPALE REVUELOOPALE REVUELOOPALE REVUELOOPALE REVUELOOPALE REVUELOOPALE REVUELOOPALE REVUELOOPALE REVUELOOPALE REVUELOOPALE REVUELOOPALE REVUELOOPALE REVUELOOPALE REVUELOOPALE REVUELOOPALE REVUELOOPALE REVUELOOPALE REVUELOOPALE	
	Certificate of National Service This is to Certify that The Device Device Device to the satisfactorily completed one year of on 4th Sect 1989 to Statisfactorily completed one year of the Pational Pouth Service Corus Decree 20, 24 of 1973	arvice Corps
CE CORPS	in National Service to Certify that Cose Oromic has satisfactorily completed one year 1984 to 2nd Service Dous Decree 20, 24 of 19	Director Director
NATIONAL YOUTH SERVICE	Certificate of National Service This is to Certify that The Distinction of National Service The Additional Bouth Service Corns Derre	
	D. D. Section 11 of with Section 11 of	
	аранование и противное и противное и и противное и и при преди и при пред и при при при при пред и при при пред и и и при пред и и при пред и и при пред и и при пред и и и при пред и и при пред и и при пред и и пред и и при пред и и при пред и и при пред и и и при пред и	



This is to certify that

Kwada Drambi Bulus

having completed an approved course of study and passed the prescribed examinations, has this day, under the authority of the Senate, been awarded the Degree of

Master of Business Administration



VICE-CHANCELLOR



This is to certify that Kwada Drambi Bulus

having completed an approved course of study and passed

the prescribed examinations, has this day, under the

authority of the Senate, been awarded the Degree of


Master of International Affairs and Diplomacy



VICE-CHANCELLOR


KADUNA	POLYTECHNIC
EXAMINATIO	N RESULTS SHEET

Name:	BULUS DRANIBI	Reg. No.	KPT/CASS05/4993	Level: 100C LEVEL
Department	: LANGUAGES	Semester	: FIRST	Session: 2005/2006
College:	ADMINISTRATIVE STUDIE	S & SOCIA School:	SOCIAL SCIENCES	IDINA POLITEOPAIC EXAMINATIO ILTS SHEET KARINA POLITESHN
Programme:	BASIC CERTIFICATE	in ARABIC LANGUAG	E	THE EVENNATION RESPUTE CHEE
	S/No CODE COURS	E TITLE	C.U. GRADE C.I	R. NA REMARKS
SESSIONAL	1 BCA102C READING C	OMPREHENSION	4 A 16.0) 1 EXCELLENT
	2 BCA104C WRI. & DI	CTATION	2 CD 4.	5 1 JUST FAIR ,
T-	3 BCA106C LISTENING	COMP.	4 A 16.0) 1 EXCELLENT
CALS SHEET RADO	4 BCA110C TRANSLATIC	N		5 1 FAIRLY GOOD
E Treespace E cara	5 GNS114C ENGLISH			1 FAIRLY GOOD
Cumm. Gra	de Pt(CGP)= 47.5 Cumm	. Credit(CCR)= 14		
OF EXAMPLATE				
	RSE UNIT OR GRADE UNIT			NA = NUMBER OF ATTE
General Kem	arks: PASS with a class	ification of U/CRED:	IT	
DATE OF APP	ROVAL BY ACADEMIC BOARD:	27TH NOVEMBER, 200	06 HEAD OF DEPART	MENT M ARDIIL PAUMA
	ntt	aghter p.	18/01/	6-2 ·
HOD'S STAMP	AND SIGNATURE	22	. DATE	
		A Los C		
		Bo	026 - 1003a	
		Cor Cor		
		Angun		
			C LEEP WG	
			P 310 4 wold	
			99/	Commit Con Commit Examination
				TRAD TRAD
				A STORAGE OFFECHN
				Cultura and an internet
out also proper				ALE CHERREN OF AND MA PO
				LIST REPRESENTATION FOR THE REPRESENTATION
				HEET MADUNG POLYTECHINA POLYTECHINA
	ANGE VEDUNA POLITIČCH VO EXAM OG ESAMINATION KADILNA POLITICO			AND DESCRIPTION OF STREET, SHEEP
				WATER CONTRACTOR OF THE REAL
				ALAREAUT, BIGG AND A PO
				хамі е полкалізма Роспесію Ереніс — халіматол карила Ро
	AD EXAMPLET AN RESULTS SHEET A AN POLYTECHNOL DIALEDIATION REE SHEET KAOLING FOLYTECHNIC SKAE			LTS SHEET KALGNA POL EGHN









9.2 CURRICULUM VITAE OF PROFESSIONAL STAFFS

- 1.00 Position:-Senior Architect/Design Coordinator
- 2.0 Name:-Jonathan Alugah

3.

- 3.00 Personal Data:-
 - 1. Date of Birth 26th December, 1964
 - Nationality 2.
- Nigerian Marital Status Married
- 4.00 Profession:-
- 5.00 Working Experience:-

24Years

Architect

6.00 Education:-

S/N	Institution	Date	Certificate
1.	Ahmadu Bello University, Zaria	1986	B.Sc. Architecture
2.	Ahmadu Bello University, Zaria	1990	M.Sc. Architecture

7.00 Membership of Professional Associations:-

- Corporate member Nigeria Institute of Architect 1. (M1947) (F1959)
- ARCON Registered Architect 2.

8.00 Languages:-

	Speaking	Understand	Reading	Writing
English	Good	Good	Good	Good
Hausa	Good	Good	Good	Good

9.00 Employment Record:-

2004-Date – Allied Associates Ltd., Kaduna 1999-Date – Jireh Development Ltd., Kaduna	-	Architect/Consultant Principal Architect
1999-Date – Jiren Development Ltd., Kaduna 1994-1998 – Hybrid Consortium, Kaduna	-	Chief Architect
1992-1994 – Hybrid Consortium, Kaduna	-	Project Architect
1990-1991 – Gujba LGA, Yobe(NYSC)	-	Graduate Architect

12.00 Work Undertaken that Best Illustrates Technical Competence:				
(1) Name of assignment or Project: Project Managers for rendering Pre				
and Post contract services for the Proposed CBN Intervention				
Project.				
Year: 2013				
Location: University of Abuja				
Client: Central Bank of Nigeria				
Main Project Features:-Preparing of measured drawings, schedule				
of dilapidation and Specification for repairs and supervision				
Position Held: coordinator				
Activities Performed: Supervise and ascertain the quality of				
material/workmanship on site				

(2) Name of assignment or Project: ESSPIN/SUBEB Infrastru	icture
Programme in Kaduna State Classroom block VIP Latrine	
Year: 2013	
Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and Ka	Iduna
North LGA of Kaduna State	
Client: ESSPIN	
Main Project Features: To provide Consultancy services in relati	on to
construction management and supervision to the State Minist	
Education as represented by the management and State Universal	-
Education Board (SUBEB) for upgrading and expansion of some sel	
	ecieu
Primary Schools	
Position Held: Team Leader	
Activities Performed: Supervision of the construction	
(3) Name of assignment or Project: Rehabilitation of 7Nos. Co	entral
Stores	
Year: 2012	
Location: Jos, Lafia, Makurdi, Lokoja, Minna, Ilorin and Abuja	
Client: National Agency for the Control of Aids (NACA)	
Main Project Features: Preparing of measured drawings, schedu	le of
dilapidation and Specification for repairs and supervision	
Position Held: Consultant Architect	
Activities Performed: Architect responsible for design, coordinati	on of
the work processes	
(4) Name of assignment or Project: ESSPIN/SUBEB Infrastru	cture
Programme in Kaduna State (Phase II) Classroom block VIP Latrine	
Year: 2012	
Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and Ka	duna
North LGA of Kaduna State	
Client: ESSPIN	
Main Project Features: To provide Consultancy services in relati	on to
construction management and supervision to the State Minist	
Education as represented by the management and State Universal	-
Education Board (SUBEB) for upgrading and expansion of some sel	
	ecieu
Primary Schools Position Held: Consultant Architect	
	6
Activities Performed: Architect responsible for design, coordinati	on of
the work processes	· -
	Sio-
Chemistry and Micro-Biology Year: 2011	
Location: Kaduna State University Main Campus	
Client: Kaduna State University	
Main Project Features: Preparing of measured drawings, sch	edule
of dilapidation and Specification for repairs and supervision	
Position Held: Consultant Architect	
Activities Performed: Architect responsible for design coordina	ation

of the work processes
(6) Name of assignment or Project: Taraba State NYSC Orientation
Camp
Year: 2011
Location: Suntai, Taraba State
Client: Taraba State Government
Main Project Features: Preparing of measured drawings and
supervision
Position Held: Consultant Architect
Activities Performed: Architect responsible for design coordination of
the work processes
(7) Name of assignment or Project: ESSPIN/SUBEB Infrastructure
Programme in Kaduna State (Phase I) Classroom block VIP Latrine
Year: 2011
Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and Kaduna
North LGA of Kaduna State
Client: ESSPIN
Main Project Features: To provide Consultancy services in relation to
construction management and supervision to the State Ministry of
Education as represented by the management and State Universal
Basic Education Board (SUBEB) for upgrading and expansion of some
selected Primary Schools
Position Held: Consultant Architect
Activities Performed: Coordinator of the entire Supervision Exercise
(8) Name of assignment or Project: Consultant Architect for
rendering Pre and Post contract services for the Proposed CBN
Intervention Project.
Year: 2011
Location: Barewa College Zaria, Alhuda huda College Zaria, and
Kings College Lagos Client: Central Bank of Nigeria
Main Project Features: Preparing of measured drawings, schedule
of dilapidation and Specification for repairs and supervision
Position Held: Senior Architect
Activities Performed: Architect responsible for coordination of the
work processes
(9) Name of assignment or Project: Construction of Participants'
Student Hostel Block.
Year: 2010
Location: Zaria, Kaduna State
Client: NITT
Main Project Features: Preparing of measured drawings, and supervision
Position Held: Consultant Architect
Activities Performed: Senior Architect responsible for design

(10) Name of assignment or Project: Proposed Taraba State
Modern Abattoir
Year: 2010
Location: Jalingo, Taraba State
Client: Taraba State Government
Main Project Features: Preparing of Design and Specifications for
construction
Position Held: Consultant Architect
Activities Performed: Senior Architect responsible for design,
coordination of the work processes
 (11) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and Makarfi LGAs Client:- Cambridge Education Limited Main Project Features:- To provide Consultancy services in relation to construction management and supervision to the State Ministry of Education as represented by the management and State Universal Basic Education Board (SUBEB) for upgrading and expansion of some selected Primary Schools.
Position Held:- Consultant Architect Activities Performed:- Architect responsible for coordination of the work processes.



AHMADU BELLO UNIVERSITY

This is to certify that

Jonathan Alugah

having completed an approved course of study and passed

the prescribed examinations, has this day, under the

authority of the Senate, been awarded the Degree of

Bachelor of Science (Architecture) with Second Class Honours (Lower Division)



VICE-CHANCELLOR

REGISTRAR



AHMADU BELLO UNIVERSITY

This is to certify that

Jonathan Alugah

having completed an approved course of study and passed

the prescribed examinations, has this day, under the

authority of the Senate, been awarded the Degree of

Master of Science (Architecture)



NCELLOI

REGISTRAR

DATE 2nd October 1990



ARCHITECTS REGISTRATION COUNCIL OF NIGERIA

THIS IS TO CERTIFY THAT

Jonathan Alugah

having fulfilled the conditions prescribed by the Architects Registration Decree No. 10 of 1969 was fully registered as an

ARCHITECT

on 27th day of Tume 2002

	AL	
President	Marto.	
TRANSPORT CONCERNMENT	ARC. P. N. MBANEFO	
Registrar	MALE -	LOTNICERIA ARCHITECTAR OSTRATONICOURCE INTERNATIONA CONCENTRATIONA ARCHI ELEONICERIA ARCHITECTARE STATA TONICOURCE ESTRATIONA CONCENTRATIONA CONCENTRATIONA UNCLUSIVICERIA ARCHITECTARE SISTRATIONAC
	Are. UMARU ALIYU	AR AND A CALL OF MANY AND A CALL
Registration	No. F/1959	NTC THE EGGT A ATONCO VOLDON CLOCKCERA A 20 M CLOSKCERA ARE NTE TTRE TOTOCOUN STATES THAT YOON OWNCLOSK STRA ARCHIT UNCLOSK ER AARCHITECTSRE STRA TRONCO
		ARCHITECTSRECOTRATIONCOUNCLOFNGERIA NIGERIA ARCHITECTSRELITTRATIONCOUNCLOP CHITECTSREGISTRATION: DUNCLOFNICERIA AR

<section-header><text><text><text><text><text>

Shai

HON. GEN. SECRETARY

PRESIDEN

(THIS CERTIFICATE IS THE PROPERTY OF THE NIGERIAN INSTITUTE OF ARCHITECTS)

REGISTERED SERIAL NO.

1.00	Position/Functio	n:-	Architect/Design &Supervision	
2.00	Name:-		Bashiru Y. Salaki	
3.00	Personal Data:-			
	1. 2. 3.	Date of Birth Nationality Marital Status	16th November 1968 Nigerian Married	

- 4.00 Profession:-Architect5.00 Working Experience:-19 Years
- 6.00 Basic Qualifications:-

S/N	Institution	Date	Certificate
1.	Fed. Polytechnic, Kaura-Namoda	1992	ND Architecture
2.	The Polytechnic, Birnin Kebbi	1995	HND Architecture
3.	Ahmadu Bello University, Zaria	2008	B. Sc Architecture
4.	Ahmadu Bello University, Zaria	2011	M. Sc Architecture

7.00 Language Ability:-

	Speaking	Reading	Writing
English	Good	Good	Good
Yoruba	Good	Good	Good
Hausa	Good	Good	Good

8.00 Details of Work Experience:-


1998-Date – Allied Associates Ltd., Kaduna	-	Design Architect
1996-1998 –ID Partnership, Kaduna	-	Architect
1995-1996 –Quaditect Consultants, Kaduna	-	Architect

12.00 Work Undertaken that Best Illustrates Technical Competence
 (1) Name of assignment or Project: Construction of Male Hostel at Kaduna Campus
 Year: 2014
 Location: Kaduna State University Main Campus
 Client: Kaduna State University
 Main Project Features: Preparing of measured drawings and supervision
 Position Held: Senior Architect
 Activities Performed: Supervision

2) Na	
-	me of assignment or Project: ESSPIN/SUBEB Infrastructu
Pr	ogramme in Kaduna State Classroom block VIP Latrine
Ye	ar: 2013
Lc	cation: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan a
Ka	duna North LGA of Kaduna State
CI	ent: ESSPIN
Ма	in Project Features: To provide Consultancy services in relation
to	construction management and supervision to the State Ministry
Ec	ucation as represented by the management and State Univers
Ba	sic Education Board (SUBEB) for upgrading and expansion
SO	ne selected Primary Schools
Ρα	sition Held: Senior Architect
Ac	tivities Performed: Supervision of the construction
3) Na	me of assignment or Project: Rehabilitation of 7Nos. Cent
-	ores
Υe	ar: 2012
Lc	cation: Jos, Lafia, Makurdi, Lokoja, Minna, Ilorin and Abuja
	ent: National Agency for the Control of Aids (NACA)
M	in Project Features: Preparing of measured drawings, schedu
	in Project Features: Preparing of measured drawings, schedu dilapidation and Specification for repairs and supervision
of	dilapidation and Specification for repairs and supervision
of Po	dilapidation and Specification for repairs and supervision sition Held: Senior Architect
of Pc Ac	dilapidation and Specification for repairs and supervision sition Held: Senior Architect tivities Performed: Architect responsible for design, coordination
of Pc Ac	dilapidation and Specification for repairs and supervision sition Held: Senior Architect
of Pc Ac the	dilapidation and Specification for repairs and supervision sition Held: Senior Architect tivities Performed: Architect responsible for design, coordination work processes
of Pc Ac the 4) Na	dilapidation and Specification for repairs and supervision sition Held: Senior Architect tivities Performed: Architect responsible for design, coordination work processes me of assignment or Project: ESSPIN/SUBEB Infrastructu
of Pc Ac the 4) Na Pr	dilapidation and Specification for repairs and supervision sition Held: Senior Architect tivities Performed: Architect responsible for design, coordination work processes me of assignment or Project: ESSPIN/SUBEB Infrastructure ogramme in Kaduna State (Phase II) Classroom block VIP Latrir
of Pc Ac the 4) Na Pr Ye	dilapidation and Specification for repairs and supervision sition Held: Senior Architect tivities Performed: Architect responsible for design, coordination work processes me of assignment or Project: ESSPIN/SUBEB Infrastructu ogramme in Kaduna State (Phase II) Classroom block VIP Latrir ar: 2012
of Pc Ac the the Pr Ye Lc	dilapidation and Specification for repairs and supervision sition Held: Senior Architect tivities Performed: Architect responsible for design, coordination work processes me of assignment or Project: ESSPIN/SUBEB Infrastructur ogramme in Kaduna State (Phase II) Classroom block VIP Latrir ar: 2012 cation: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan al
of Pc Ac the Pr Ye Lc Ka	dilapidation and Specification for repairs and supervision sition Held: Senior Architect tivities Performed: Architect responsible for design, coordination work processes me of assignment or Project: ESSPIN/SUBEB Infrastructur ogramme in Kaduna State (Phase II) Classroom block VIP Latrir ar: 2012 cation: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and duna North LGA of Kaduna State
of Pc Ac the Pr Ye Lc Ka Cl	dilapidation and Specification for repairs and supervision sition Held: Senior Architect tivities Performed: Architect responsible for design, coordination work processes me of assignment or Project: ESSPIN/SUBEB Infrastructu ogramme in Kaduna State (Phase II) Classroom block VIP Latrir ar: 2012 cation: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan al duna North LGA of Kaduna State ent: ESSPIN
of Pc Ac the Pr Ye Lc Ka CI Ma	dilapidation and Specification for repairs and supervision sition Held: Senior Architect tivities Performed: Architect responsible for design, coordination work processes me of assignment or Project: ESSPIN/SUBEB Infrastructur ogramme in Kaduna State (Phase II) Classroom block VIP Latrir ar: 2012 cation: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and duna North LGA of Kaduna State ent: ESSPIN in Project Features: To provide Consultancy services in relation
of Po Ac the Pr Ye Lo Ka CI Ma to	dilapidation and Specification for repairs and supervision sition Held: Senior Architect tivities Performed: Architect responsible for design, coordination work processes me of assignment or Project: ESSPIN/SUBEB Infrastructur ogramme in Kaduna State (Phase II) Classroom block VIP Latrir ar: 2012 cation: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and duna North LGA of Kaduna State ent: ESSPIN in Project Features: To provide Consultancy services in relation construction management and supervision to the State Ministry
of Pc Ac the the Pr Ye Cl Cl Ma to Ec	dilapidation and Specification for repairs and supervision sition Held: Senior Architect tivities Performed: Architect responsible for design, coordination work processes me of assignment or Project: ESSPIN/SUBEB Infrastructur ogramme in Kaduna State (Phase II) Classroom block VIP Latrir ar: 2012 cation: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and duna North LGA of Kaduna State ent: ESSPIN in Project Features: To provide Consultancy services in relation construction management and supervision to the State Ministry ucation as represented by the management and State University architect State University of the state University architect State State State University architect State State State State University architect State State State State University architect State
of Po Ac the Pr Ye Lo Ka CI Ma to Ec Ba	dilapidation and Specification for repairs and supervision sition Held: Senior Architect tivities Performed: Architect responsible for design, coordination work processes me of assignment or Project: ESSPIN/SUBEB Infrastructu ogramme in Kaduna State (Phase II) Classroom block VIP Latrir ar: 2012 cation: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and duna North LGA of Kaduna State ent: ESSPIN in Project Features: To provide Consultancy services in relation construction management and supervision to the State Ministry ucation as represented by the management and State Universion sic Education Board (SUBEB) for upgrading and expansion
of Po Ac the Pr Ye Lo Ka CI Ma to Ec Ba so	dilapidation and Specification for repairs and supervision sition Held: Senior Architect tivities Performed: Architect responsible for design, coordination work processes me of assignment or Project: ESSPIN/SUBEB Infrastructu ogramme in Kaduna State (Phase II) Classroom block VIP Latrir ar: 2012 cation: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and duna North LGA of Kaduna State ent: ESSPIN in Project Features: To provide Consultancy services in relation construction management and supervision to the State Ministry ucation as represented by the management and State Universision sic Education Board (SUBEB) for upgrading and expansion me selected Primary Schools
of Po Ac the Pr Ye CI Ka CI Ma to Ec Ba so Po	dilapidation and Specification for repairs and supervision sition Held: Senior Architect tivities Performed: Architect responsible for design, coordination work processes me of assignment or Project: ESSPIN/SUBEB Infrastructu ogramme in Kaduna State (Phase II) Classroom block VIP Latrir ar: 2012 cation: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and duna North LGA of Kaduna State ent: ESSPIN in Project Features: To provide Consultancy services in relation construction management and supervision to the State Ministry ucation as represented by the management and State Universisi sic Education Board (SUBEB) for upgrading and expansion me selected Primary Schools sition Held: Senior Architect
of Po Ac the Pr Ye Lo Ka CI Ma to Ec Ba so Po Ac	dilapidation and Specification for repairs and supervision sition Held: Senior Architect tivities Performed: Architect responsible for design, coordination work processes me of assignment or Project: ESSPIN/SUBEB Infrastructu ogramme in Kaduna State (Phase II) Classroom block VIP Latrin ar: 2012 cation: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan a duna North LGA of Kaduna State ent: ESSPIN in Project Features: To provide Consultancy services in relati construction management and supervision to the State Ministry ucation as represented by the management and State Universisic Education Board (SUBEB) for upgrading and expansion me selected Primary Schools sition Held: Senior Architect tivities Performed: Architect responsible for design, coordination
of Po Ac the Pr Ye Lo Ka CI Ma to Ec Ba so Po Ac	dilapidation and Specification for repairs and supervision sition Held: Senior Architect tivities Performed: Architect responsible for design, coordination work processes me of assignment or Project: ESSPIN/SUBEB Infrastructu ogramme in Kaduna State (Phase II) Classroom block VIP Latrir ar: 2012 cation: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan a duna North LGA of Kaduna State ent: ESSPIN in Project Features: To provide Consultancy services in relati construction management and supervision to the State Ministry ucation as represented by the management and State Universisi sic Education Board (SUBEB) for upgrading and expansion me selected Primary Schools

(5) Name of assignment or Project: Construction of Department of Bio-Chemistry and Micro-Biology
Year: 2011
Location: Kaduna State University Main Campus
Client: Kaduna State University
Main Project Features: Preparing of measured drawings, schedule
of dilapidation and Specification for repairs and supervision
Position Held: Senior Architect
Activities Performed: Architect responsible for supervision
(6) Name of assignment or Project: Taraba State NYSC Orientation
Camp
Year: 2011
Location: Suntai, Taraba State
Client: Taraba State Government
Main Project Features: Preparing of measured drawings and
supervision
Position Held: Senior Architect
Activities Performed: Architect responsible for design and coordination
of the work processes
(7) Name of assignment or Project: ESSPIN/SUBEB Infrastructure
Programme in Kaduna State (Phase I) Classroom block VIP Latrine
Year: 2011
Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and
Kaduna North LGA of Kaduna State
Client: ESSPIN
Main Project Features: To provide Consultancy services in relation
to construction management and supervision to the State Ministry of
Education as represented by the management and State Universa
Basic Education Board (SUBEB) for upgrading and expansion of
some selected Primary Schools
Position Held: Senior Architect
Activities Performed: Supervision of the construction
(8) Name of assignment or Project: Consultant Architect for
rendering Pre and Post contract services for the Proposed CBN
Intervention Project.
Year: 2011
Location: Barewa College Zaria, Alhuda huda College Zaria, and
Kings College Lagos
Client: Central Bank of Nigeria
Main Project Features: Preparing of measured drawings, schedule
of dilapidation and Specification for repairs and supervision Position Held: Senior Architect
Activities Performed: Architect responsible for coordination of the
work processes

(0) Name of accimment or Project: Construction of Participants'				
(9) Name of assignment or Project: Construction of Participants' Student Hostel Block.				
Year: 2010				
Location: Zaria, Kaduna State				
Client: NITT				
Main Project Features: Preparing of measured drawings, and				
supervision				
Position Held: Project Architect				
Activities Performed: Architect responsible for design coordination of the				
work processes				
(10) Name of assignment or Project: Proposed Taraba State				
Modern Abattoir				
Year: 2010				
Location: Jalingo, Taraba State				
Client: Taraba State Government				
Main Project Features: Preparing of Design and Specifications for				
construction				
Position Held: Project Architect				
Activities Performed: Design and supervision				
(11) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ESSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date				
Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and				
Makarfi LGAs				
Client:- Cambridge Education Limited				
Main Project Features:- To provide Consultancy services in				
relation to construction management and supervision to the State				
Ministry of Education as represented by the management and State				
Universal Basic Education Board (SUBEB) for upgrading and				
expansion of some selected Primary Schools.				
Position Held:- Senior Architect				
Activities Performed: - Supervision				



· /

|--|



AHMADU BELLO UNIVERSITY

This is to certify that

Bashir Yushf Salaki

having completed an approved course of study and passed

the prescribed examinations, has this day, under the

authority of the Senate, been awarded the Degree of

Bachelor of Science (Architecture) 55000 Class Honors (Lower Division)



vice-chancellor

REGISTRAR

DATE 16th April 2009



ABU/DEG/ 0006625

AHMADU BELLO UNIVERSITY

This is to certify that

Bashir Yusuf Salaki

having completed an approved course of study and passed

the prescribed examinations, has this day, under the

authority of the Senate, been awarded the Degree of

Master of Science (Architecture)

DATE 2nd April, 2012.

MATRIC NO. M. Sc/EW. Des/02639 08-09. VICE-CHANCELLOR

REGISTRAR

1.00	Position/Function:-		Architect/Design &Supervision		
2.00	Name:-		Ameh B. Daniel		
3.00	Personal Data:-				
	1. 2. 3.	Date of Birth Nationality Marital Status	12 th December 1969 Nigerian Married		
4.00	Profession:-		Architect		
5.00	Working Experi	ence:-	18 Years		

6.00 Basic Qualifications:-

S/N	Institution	Date	Certificate
1.	Fed. Polytechnic, Kaura-Namoda	1992	ND Architecture
2.	The Polytechnic, Birnin Kebbe	1996	HND. Architecture
3.	Abubarkar Tafawa balewa University, Bauchi.	2005	PGDCM

7.00 Language Ability:-

	Speaking	Reading	Writing
English	Good	Good	Good
Igala	Good	Good	Good
Hausa	Good	Good	Good

8.00 Details of Work Experience:-

2001 - Date – Allied Associates Ltd., Kaduna	-	Architect
1998 - 2001 – A. M. Design Consults, Kaduna	-	Architect
1996 - 1997 – Olaleye Associates, Lagos	-	Architect

12.00 Work Undertaken that Best Illustrates Technical Competence:

(1) Name of assignment or Project: Construction of Zonal Coordinating office.
Year: 2014
Location: Jos
Client: Nigerian Shippers' Council
Main Project Features: Supervision and Monitoring of construction og Zonal Coordinating Office
Position Held: Senior Architect
Activities Performed: Architect responsible for coordination of the work processes

(2)	Name of accimment or Project: ESSDIN/SURER Infrastructure			
• •	Name of assignment or Project: ESSPIN/SUBEB Infrastructure			
	Programme in Kaduna State Classroom block VIP Latrine			
	Year: 2013			
	Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and			
	Kaduna North LGA of Kaduna State			
	Client: ESSPIN			
	Main Project Features: To provide Consultancy services in relation			
	to construction management and supervision to the State Ministry of			
	Education as represented by the management and State Universal			
Basic Education Board (SUBEB) for upgrading and expansion of some selected Primary Schools				
	Position Held: Supervisory Architect			
	· · ·			
	Activities Performed: Supervision of the construction			
-	Name of assignment or Project: Rehabilitation of 7Nos. Central			
	Stores			
	Year: 2012			
	Location: Jos, Lafia, Makurdi, Lokoja, Minna, Ilorin and Abuja			
	Client: National Agency for the Control of Aids (NACA)			
Main Project Features: Preparing of measured drawings, schedule				
	Main Project Features: Preparing of measured drawings, schedule			
	of dilapidation and Specification for repairs and supervision			
	of dilapidation and Specification for repairs and supervision			
	of dilapidation and Specification for repairs and supervision Position Held: Senior Architect			
	of dilapidation and Specification for repairs and supervision Position Held: Senior Architect Activities Performed: Architect responsible for design, coordination of			
	of dilapidation and Specification for repairs and supervision Position Held: Senior Architect Activities Performed: Architect responsible for design, coordination of			
	of dilapidation and Specification for repairs and supervision Position Held: Senior Architect Activities Performed: Architect responsible for design, coordination of			
	of dilapidation and Specification for repairs and supervision Position Held: Senior Architect Activities Performed: Architect responsible for design, coordination of the work processes			
1)	of dilapidation and Specification for repairs and supervision Position Held: Senior Architect Activities Performed: Architect responsible for design, coordination of the work processes Name of assignment or Project: ESSPIN/SUBEB Infrastructure			
+)	of dilapidation and Specification for repairs and supervision Position Held: Senior Architect Activities Performed: Architect responsible for design, coordination of the work processes Name of assignment or Project: ESSPIN/SUBEB Infrastructure			
-)	of dilapidation and Specification for repairs and supervision Position Held: Senior Architect Activities Performed: Architect responsible for design, coordination of the work processes Name of assignment or Project: ESSPIN/SUBEB Infrastructure Programme in Kaduna State (Phase II) Classroom block VIP Latrine Year: 2012			
•)	of dilapidation and Specification for repairs and supervision Position Held: Senior Architect Activities Performed: Architect responsible for design, coordination of the work processes Name of assignment or Project: ESSPIN/SUBEB Infrastructure Programme in Kaduna State (Phase II) Classroom block VIP Latrine Year: 2012 Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and			
•)	of dilapidation and Specification for repairs and supervision Position Held: Senior Architect Activities Performed: Architect responsible for design, coordination of the work processes Name of assignment or Project: ESSPIN/SUBEB Infrastructure Programme in Kaduna State (Phase II) Classroom block VIP Latrine Year: 2012 Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and Kaduna North LGA of Kaduna State			
1)	of dilapidation and Specification for repairs and supervision Position Held: Senior Architect Activities Performed: Architect responsible for design, coordination of the work processes Name of assignment or Project: ESSPIN/SUBEB Infrastructure Programme in Kaduna State (Phase II) Classroom block VIP Latrine Year: 2012 Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and Kaduna North LGA of Kaduna State Client: ESSPIN			
+)	of dilapidation and Specification for repairs and supervision Position Held: Senior Architect Activities Performed: Architect responsible for design, coordination of the work processes Name of assignment or Project: ESSPIN/SUBEB Infrastructure Programme in Kaduna State (Phase II) Classroom block VIP Latrine Year: 2012 Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and Kaduna North LGA of Kaduna State Client: ESSPIN Main Project Features: To provide Consultancy services in relation			
•)	of dilapidation and Specification for repairs and supervision Position Held: Senior Architect Activities Performed: Architect responsible for design, coordination of the work processes Name of assignment or Project: ESSPIN/SUBEB Infrastructure Programme in Kaduna State (Phase II) Classroom block VIP Latrine Year: 2012 Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and Kaduna North LGA of Kaduna State Client: ESSPIN Main Project Features: To provide Consultancy services in relation to construction management and supervision to the State Ministry of			
•)	of dilapidation and Specification for repairs and supervision Position Held: Senior Architect Activities Performed: Architect responsible for design, coordination of the work processes Name of assignment or Project: ESSPIN/SUBEB Infrastructure Programme in Kaduna State (Phase II) Classroom block VIP Latrine Year: 2012 Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and Kaduna North LGA of Kaduna State Client: ESSPIN Main Project Features: To provide Consultancy services in relation to construction management and supervision to the State Ministry of Education as represented by the management and State Universal			
1)	of dilapidation and Specification for repairs and supervision Position Held: Senior Architect Activities Performed: Architect responsible for design, coordination of the work processes Name of assignment or Project: ESSPIN/SUBEB Infrastructure Programme in Kaduna State (Phase II) Classroom block VIP Latrine Year: 2012 Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and Kaduna North LGA of Kaduna State Client: ESSPIN Main Project Features: To provide Consultancy services in relation to construction management and supervision to the State Ministry of Education as represented by the management and State Universal Basic Education Board (SUBEB) for upgrading and expansion of			
•)	of dilapidation and Specification for repairs and supervision Position Held: Senior Architect Activities Performed: Architect responsible for design, coordination of the work processes Name of assignment or Project: ESSPIN/SUBEB Infrastructure Programme in Kaduna State (Phase II) Classroom block VIP Latrine Year: 2012 Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and Kaduna North LGA of Kaduna State Client: ESSPIN Main Project Features: To provide Consultancy services in relation to construction management and supervision to the State Ministry of Education as represented by the management and State Universal Basic Education Board (SUBEB) for upgrading and expansion of some selected Primary Schools			
1)	of dilapidation and Specification for repairs and supervision Position Held: Senior Architect Activities Performed: Architect responsible for design, coordination of the work processes Name of assignment or Project: ESSPIN/SUBEB Infrastructure Programme in Kaduna State (Phase II) Classroom block VIP Latrine Year: 2012 Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and Kaduna North LGA of Kaduna State Client: ESSPIN Main Project Features: To provide Consultancy services in relation to construction management and supervision to the State Ministry of Education as represented by the management and State Universal Basic Education Board (SUBEB) for upgrading and expansion of			

(5) Name of assignment or Project: Taraba State NYSC Orientation					
Camp					
Year: 2011					
Location: Suntai, Taraba State					
Client: Taraba State Government					
Main Project Features: Preparing of measured drawings and supervision					
Position Held: Senior Architect					
Activities Performed: Architect responsible for design and supervision					
(6) Name of assignment or Project: ESSPIN/SUBEB Infrastructure					
Programme in Kaduna State (Phase I) Classroom block VIP Latrine Year: 2011					
Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and					
Kaduna North LGA of Kaduna State					
Client: ESSPIN					
Main Project Features: To provide Consultancy services in relation					
to construction management and supervision to the State Ministry of					
Education as represented by the management and State Universal					
Basic Education Board (SUBEB) for upgrading and expansion of					
some selected Primary Schools					
Position Held: Senior Architect					
Activities Performed: Supervision of the construction					
(7) Name of assignment or Project: Construction of NCC-DBI Learning					
Centre, North-East Zone					
Year: 2011					
Location: Duware, Adamawa States					
Client: Nigerian Communication Commission (NCC)					
Main Project Features: Supervision					
Position Held: Senior Architect					
Activities Performed: Supervision					
(8) Name of assignment or Project: Proposed Taraba State					
Modern Abattoir					
Year: 2010					
Location: Jalingo, Taraba State					
Client: Taraba State Government					
Main Duringt Fratium - During of Daring and One office times for					
Main Project Features: Preparing of Design and Specifications for					
construction					
construction					

(9) Name of assignment or Project: Construction of 210 Housing units in the 21 Local Government of Adamawa State. Year: 2010 Location: 21 Local Government of Adamawa State **Client:** Ministry for Local Government and Chieftaincy Affairs Main Project Features: Preparation of design and supervision **Position Held:** Senior Architect Activities Performed: Architect responsible for supervision Name of Assignment or Project:- The Education Sector (10) Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and Makarfi LGAs **Client:-** Cambridge Education Limited Main Project Features:- To provide Consultancy services in relation to construction management and supervision to the State Ministry of Education as represented by the management and State Universal Basic Education Board (SUBEB) for upgrading and expansion of some selected Primary Schools. Position Held:- Senior Architect Activities Performed: - Architect responsible for supervision

1.00	Position/Function:-		Architect/Computer Aided Design		
2.00	Name:-		Joseph	ine Garuna	
3.00	Personal Data:-				
	1. 2. 3.	Date of Birth Nationality Marital Status	١	22 nd March 1977 Nigerian Single	
4.00	Profession:-		A	Architect	
5.00	Working Experie	ence:-	1	0 Years	

6.00 Basic Qualifications:-

S/N	Institution	Date	Certificate
1.	Kaduna Polytechnic, Kaduna	1999	ND Architecture
2.	Kaduna Polytechnic, Kaduna	2004	HND. Architecture
3.	Kaduna Polytechnic, Kaduna	2007	PGD Int. Rel.&Dip.
4.	Ahmadu Bello University, Zaria	2012	B.Sc Architecture
5.	Ahmadu Bello University, Zaria	2016	M.Sc Architecture

7.00 Language Ability:-

	Speaking	Reading	Writing
English	Good	Good	Good
Kono	Good	Fair	Fair
Hausa	Good	Good	Good

8.00 Details of Work Experience:-

2005 - Date – Allied Associates Ltd., Kaduna	- Architect
2004 - 2005 – Ministry of Works, Minna. Niger State	- NYSC
1999 – 2002 – Allied Associates Ltd., Kaduna -	Student Architect

12.00 Work Undertaken that Best Illustrates Technical Competence:

(1) Name of assignment or Project: Construction of Zonal Coordinating office.
Year: 2014
Location: Jos
Client: Nigerian Shippers' Council
Main Project Features: Supervision and Monitoring of construction og Zonal Coordinating Office
Position Held: Architect
Activities Performed: Architect responsible for coordination of the work processes

(2) Name of assignment or Project: Construction of Male Hostel at
Kaduna Campus
Year: 2014
Location: Kaduna State University Main Campus
Client: Kaduna State University
Main Project Features: Preparing of measured drawings and
supervision
Position Held: Architect
Activities Performed: Design and Supervision
(3) Name of assignment or Project: ESSPIN/SUBEB Infrastructure
Programme in Kaduna State Classroom block VIP Latrine
Year: 2013
Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and
Kaduna North LGA of Kaduna State
Client: ESSPIN
Main Project Features: To provide Consultancy services in relation
to construction management and supervision to the State Ministry of
Education as represented by the management and State Universal
Basic Education Board (SUBEB) for upgrading and expansion of
some selected Primary Schools
•
Position Held: Architect
Activities Performed: Supervision of the construction
(4) Name of assignment or Project: ESSPIN/SUBEB Infrastructure
Programme in Kaduna State (Phase II) Classroom block VIP Latrine
Year: 2012
Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and
Kaduna North LGA of Kaduna State
Client: ESSPIN
Main Project Features: To provide Consultancy services in relation
to construction management and supervision to the State Ministry of
Education as represented by the management and State Universal
Basic Education Board (SUBEB) for upgrading and expansion of
some selected Primary Schools
Position Held: Architect
Activities Performed: Architect responsible for supervision of the
project.

• •	Name of assignment or Project: Construction of Department of
	Bio-Chemistry and Micro-Biology
	Year: 2011
	Location: Kaduna State University Main Campus Client: Kaduna State University
	Main Project Features: Preparing of measured drawings, schedul
	of dilapidation and Specification for repairs and supervision
	Position Held: Project Architect
	Activities Performed: Architect responsible for design and
sup	pervision
(6)	Name of assignment or Project: Taraba State NYSC Orientatio
	Camp
	Year: 2011
	Location: Suntai, Taraba State
	Client: Taraba State Government
	Main Project Features: Preparing of measured drawings an
	supervision
	Position Held: Architect
	Activities Performed: Architect responsible for design
	Name of assignment or Project: ESSPIN/SUBEB Infrastructur
• •	Programme in Kaduna State (Phase I) Classroom block VIP Latrine
	Year: 2011
	Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan an
	Kaduna North LGA of Kaduna State
	Client: ESSPIN
	Main Project Features: To provide Consultancy services in relation
	to construction management and supervision to the State Ministry
	Education as represented by the management and State Univers
	Basic Education Board (SUBEB) for upgrading and expansion
	some selected Primary Schools
	Position Held: Architect
	Activities Performed: Supervision of the construction
	Activities renormed. Supervision of the constituction
(8)	Name of assignment or Project: Consultant Architect for
	rendering Pre and Post contract services for the Proposed CB
	Intervention Project.
	Year: 2011
	Location: Barewa College Zaria, Alhuda huda College Zaria, an
	Kings College Lagos
	Client: Central Bank of Nigeria
	Client: Central Bank of Nigeria Main Project Features: Preparing of measured drawings, schedul
	Client: Central Bank of Nigeria

 Rehabilitation, Renovation of NITT Existing Facilities in the Headquarters and NITT Outreach Centres . Year: 2011 Location: Zaria, Lagos, Abuja and Port-Harcourt Client: NITT Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Architect Activities Performed: Architect responsible for design (10) Name of assignment or Project: Rehabilitation of Police Academy Year: 2010 Location: Wudil, Kano State Client: Nigerian Police Force Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Architect Activities Performed: Architect responsible for design. (11) Name of assignment or Project: Construction of Participants' Student Hostel Block. Year: 2010 Location: Zaria, Kaduna State Client: NITT Main Project Features: Preparing of measured drawings, and supervision Position Held: Project Architect Activities Performed: Architect responsible for design and supervision Position Held: Project Architect Activities Performed: Architect responsible for design and supervision Icocation: Jalingo, Taraba State Client: Taraba State Government Main Project Features: Preparing of Design and Specifications for construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:-2010 - Date Location:- Kaduna North, Kachia, Kajur	
 Year: 2011 Location: Zaria, Lagos, Abuja and Port-Harcourt Client: NITT Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Architect Activities Performed: Architect responsible for design (10) Name of assignment or Project: Rehabilitation of Police Academy Year: 2010 Location: Wudil, Kano State Client: Nigerian Police Force Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Architect Activities Performed: Architect responsible for design. (11) Name of assignment or Project: Construction of Participants' Student Hostel Block. Year: 2010 Location: Zaria, Kaduna State Client: NITT Main Project Features: Preparing of measured drawings, and supervision Position Held: Project Architect Activities Performed: Architect responsible for design and supervision Position Held: Project Architect Activities Performed: Architect responsible for design and supervision Position Held: Project Architect Activities Performed: Architect responsible for design and supervision (12) Name of assignment or Project: Proposed Taraba State Modern Abattoir Year: 2010 Location: Jalingo, Taraba State Client: Taraba State Government Main Project Features: Preparing of Design and Specifications for construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilitites some LGAs in Kaduna State. Year:-2010	(9) Name of assignment or Project: Proposed Development Rehabilitation, Renovation of NITT Existing Facilities in the
 Location: Zaria, Lagos, Abuja and Port-Harcourt Client: NITT Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Architect Activities Performed: Architect responsible for design (10) Name of assignment or Project: Rehabilitation of Police Academy Year: 2010 Location: Wudil, Kano State Client: Nigerian Police Force Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Architect Activities Performed: Architect responsible for design. (11) Name of assignment or Project: Construction of Participants' Student Hostel Block. Year: 2010 Location: Zaria, Kaduna State Client: NITT Main Project Features: Preparing of measured drawings, and supervision Position Held: Project Architect responsible for design and supervision Position Held: Project Architect Activities Performed: Architect responsible for design and supervision Position Held: Project Architect Responsible for design and supervision (12) Name of assignment or Project: Proposed Taraba State Modern Abattoir Year: 2010 Location: Jalingo, Taraba State Client: Taraba State Government Main Project Features: Preparing of Design and Specifications for construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:-2010 - Date Location:-Kaduna North, Kach	
 Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Architect Activities Performed: Architect responsible for design (10) Name of assignment or Project: Rehabilitation of Police Academy Year: 2010 Location: Wudil, Kano State Client: Nigerian Police Force Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Architect activities Performed: Architect responsible for design. (11) Name of assignment or Project: Construction of Participants' Student Hostel Block. Year: 2010 Location: Zaria, Kaduna State Client: NITT Main Project Features: Preparing of measured drawings, and supervision Position Held: Project Architect Activities Performed: Architect activities Performed: Architect Reponsible for design and supervision (12) Name of assignment or Project: Proposed Taraba State Modern Abattoir Year: 2010 Location: Jalingo, Taraba State Client: Taraba State Government Main Project Features: Preparing of Design and Specifications for construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and 	Location: Zaria, Lagos, Abuja and Port-Harcourt
 of dilapidation and Specification for repairs and supervision Position Held: Architect Activities Performed: Architect responsible for design (10) Name of assignment or Project: Rehabilitation of Police Academy Year: 2010 Location: Wudil, Kano State Client: Nigerian Police Force Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Architect Activities Performed: Architect responsible for design. (11) Name of assignment or Project: Construction of Participants' Student Hostel Block. Year: 2010 Location: Zaria, Kaduna State Client: NITT Main Project Features: Preparing of measured drawings, and supervision Position Held: Project Architect Activities Performed: Architect responsible for design and supervision Position Held: Project Architect Activities Performed: Architect responsible for design and supervision (12) Name of assignment or Project: Proposed Taraba State Modern Abattoir Year: 2010 Location: Jalingo, Taraba State Client: Taraba State Government Main Project Features: Preparing of Design and Specifications for construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and 	
Activities Performed: Architect responsible for design (10) Name of assignment or Project: Rehabilitation of Police Academy Year: 2010 Location: Wudil, Kano State Client: Nigerian Police Force Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Architect Activities Performed: Architect responsible for design. (11) Name of assignment or Project: Construction of Participants' Student Hostel Block. Year: 2010 Location: Zaria, Kaduna State Client: NITT Main Project Features: Preparing of measured drawings, and supervision Position Held: Project Architect Activities Performed: Architect responsible for design and supervision (12) Name of assignment or Project: Proposed Taraba State Modern Abattoir Year: 2010 Location: Jalingo, Taraba State Client: Taraba State Government Main Project Features: Preparing of Design and Specifications for construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and	of dilapidation and Specification for repairs and supervision
 Academy Year: 2010 Location: Wudil, Kano State Client: Nigerian Police Force Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Architect Activities Performed: Architect responsible for design. (11) Name of assignment or Project: Construction of Participants' Student Hostel Block. Year: 2010 Location: Zaria, Kaduna State Client: NITT Main Project Features: Preparing of measured drawings, and supervision Position Held: Project Architect Activities Performed: Architect responsible for design and supervision (12) Name of assignment or Project: Proposed Taraba State Modern Abattoir Year: 2010 Location: Jalingo, Taraba State Client: Taraba State Government Main Project Features: Preparing of Design and Specifications for construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and 	
 Year: 2010 Location: Wudil, Kano State Client: Nigerian Police Force Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Architect Activities Performed: Architect responsible for design. (11) Name of assignment or Project: Construction of Participants' Student Hostel Block. Year: 2010 Location: Zaria, Kaduna State Client: NITT Main Project Features: Preparing of measured drawings, and supervision Position Held: Project Architect Activities Performed: Architect responsible for design and supervision (12) Name of assignment or Project: Proposed Taraba State Modern Abattoir Year: 2010 Location: Jalingo, Taraba State Client: Taraba State Government Main Project Features: Preparing of Design and Specifications for construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and 	
 Location: Wudil, Kano State Client: Nigerian Police Force Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Architect Activities Performed: Architect responsible for design. (11) Name of assignment or Project: Construction of Participants' Student Hostel Block. Year: 2010 Location: Zaria, Kaduna State Client: NITT Main Project Features: Preparing of measured drawings, and supervision Position Held: Project Architect Activities Performed: Architect responsible for design and supervision Position Held: Project Architect Activities Performed: Architect responsible for design and supervision (12) Name of assignment or Project: Proposed Taraba State Modern Abattoir Year: 2010 Location: Jalingo, Taraba State Client: Taraba State Government Main Project Features: Preparing of Design and Specifications for construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and Superi- Support Programe Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and Superime Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and Superime Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and Superime Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan Superime Ka	
Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Architect Activities Performed: Architect responsible for design. (11) Name of assignment or Project: Construction of Participants' Student Hostel Block. Year: 2010 Location: Zaria, Kaduna State Client: NITT Main Project Features: Preparing of measured drawings, and supervision Position Held: Project Architect Activities Performed: Architect responsible for design and supervision (12) Name of assignment or Project: Proposed Taraba State Modern Abattoir Year: 2010 Location: Jalingo, Taraba State Client: Taraba State Government Main Project Features: Preparing of Design and Specifications for construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and	
dilapidation and Specification for repairs and supervision Position Held: Architect Activities Performed: Architect responsible for design. (11) Name of assignment or Project: Construction of Participants' Student Hostel Block. Year: 2010 Location: Zaria, Kaduna State Client: NITT Main Project Features: Preparing of measured drawings, and supervision Position Held: Project Architect Activities Performed: Architect responsible for design and supervision (12) Name of assignment or Project: Proposed Taraba State Modern Abattoir Year: 2010 Location: Jalingo, Taraba State Client: Taraba State Government Main Project Features: Preparing of Design and Specifications for construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and	
Activities Performed: Architect responsible for design. (11) Name of assignment or Project: Construction of Participants' Student Hostel Block. Year: 2010 Location: Zaria, Kaduna State Client: NITT Main Project Features: Preparing of measured drawings, and supervision Position Held: Project Architect Activities Performed: Architect responsible for design and supervision (12) Name of assignment or Project: Proposed Taraba State Modern Abattoir Year: 2010 Location: Jalingo, Taraba State Client: Taraba State Government Main Project Features: Preparing of Design and Specifications for construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and	dilapidation and Specification for repairs and supervision
 Student Hostel Block. Year: 2010 Location: Zaria, Kaduna State Client: NITT Main Project Features: Preparing of measured drawings, and supervision Position Held: Project Architect Activities Performed: Architect responsible for design and supervision (12) Name of assignment or Project: Proposed Taraba State Modern Abattoir Year: 2010 Location: Jalingo, Taraba State Client: Taraba State Government Main Project Features: Preparing of Design and Specifications for construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and 	
 Student Hostel Block. Year: 2010 Location: Zaria, Kaduna State Client: NITT Main Project Features: Preparing of measured drawings, and supervision Position Held: Project Architect Activities Performed: Architect responsible for design and supervision (12) Name of assignment or Project: Proposed Taraba State Modern Abattoir Year: 2010 Location: Jalingo, Taraba State Client: Taraba State Government Main Project Features: Preparing of Design and Specifications for construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and 	(11) Name of assignment or Project: Construction of Participants'
 Location: Zaria, Kaduna State Client: NITT Main Project Features: Preparing of measured drawings, and supervision Position Held: Project Architect Activities Performed: Architect responsible for design and supervision (12) Name of assignment or Project: Proposed Taraba State Modern Abattoir Year: 2010 Location: Jalingo, Taraba State Client: Taraba State Government Main Project Features: Preparing of Design and Specifications for construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and 	
 Client: NITT Main Project Features: Preparing of measured drawings, and supervision Position Held: Project Architect Activities Performed: Architect responsible for design and supervision (12) Name of assignment or Project: Proposed Taraba State Modern Abattoir Year: 2010 Location: Jalingo, Taraba State Client: Taraba State Government Main Project Features: Preparing of Design and Specifications for construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and 	
 Main Project Features: Preparing of measured drawings, and supervision Position Held: Project Architect Activities Performed: Architect responsible for design and supervision (12) Name of assignment or Project: Proposed Taraba State Modern Abattoir Year: 2010 Location: Jalingo, Taraba State Client: Taraba State Government Main Project Features: Preparing of Design and Specifications for construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and 	
 Position Held: Project Architect Activities Performed: Architect responsible for design and supervision (12) Name of assignment or Project: Proposed Taraba State Modern Abattoir Year: 2010 Location: Jalingo, Taraba State Client: Taraba State Government Main Project Features: Preparing of Design and Specifications for construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and	Main Project Features: Preparing of measured drawings, and
 Activities Performed: Architect responsible for design and supervision (12) Name of assignment or Project: Proposed Taraba State Modern Abattoir Year: 2010 Location: Jalingo, Taraba State Client: Taraba State Government Main Project Features: Preparing of Design and Specifications for construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and 	
 Modern Abattoir Year: 2010 Location: Jalingo, Taraba State Client: Taraba State Government Main Project Features: Preparing of Design and Specifications for construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and 	
 Year: 2010 Location: Jalingo, Taraba State Client: Taraba State Government Main Project Features: Preparing of Design and Specifications for construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and 	(12) Name of assignment or Project: Proposed Taraba State
 Location: Jalingo, Taraba State Client: Taraba State Government Main Project Features: Preparing of Design and Specifications for construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and 	Modern Abattoir
 Client: Taraba State Government Main Project Features: Preparing of Design and Specifications for construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and 	Year: 2010
 Main Project Features: Preparing of Design and Specifications for construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and 	Location: Jalingo, Taraba State
 construction Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and 	Client: Taraba State Government
 Position Held: Architect Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and 	
 Activities Performed: Architect responsible for design (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and 	
 (13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and 	
Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and	Activities Performed: Architect responsible for design
programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and	(13) Name of Assignment or Project:- The Education Sector
selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and	
Year:- 2010 - Date Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and	
Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and	
•	
	Makarfi LGAs
Client:- Cambridge Education Limited	

Main Project Features:- To provide Consultancy services in relation to construction management and supervision to the State Ministry of Education as represented by the management and State Universal Basic Education Board (SUBEB) for upgrading and expansion of some selected Primary Schools. Position Held:- Consultant Architect

Activities Performed:- Principal Architect responsible for coordination of the work processes.

<image><text><text><text><text>

Polytechnic, been awarded

in Architecture at Jower Credite Level
KPT/HND No. 015481 Date of completion of programme: April, 2004.
DIRECTOR DIRECTOR The REGISTRAN
RECTOR

	8 83 83		r F				
AD00970722 AD00970722	al Service	that	ABSC NG/KPP 04 313 936 has satisfactorily completed one year of national service from 714 Sept 2004 to 616 Sect 2005 m accordance	with Section 11 of the National Youth Service Corps Detree Do. 51 of 1993.	br	Director-General National Youth Service Corps	
NAT	Certificate of National Service	This is to Certify that	11 202 200410 6)e Dational Youth Service	2005		
	U N	denuna	ABSC/NG/KDP	with Section 11 of th	GUJ Sept 200=	1	



ABU/DEG/ 028350 A

AHMADU BELLO UNIVERSITY

This is to certify that


Josephine Garana

having completed an approved course of study and passed

the prescribed examinations, has this day, under the

authority of the Senate, been awarded the Degree of

Bachelor of Science (Architecture) with Second Class Honours (Upper Division)



VICE-CHANCELLOR

221 REGISTRAR

1.00	Position/Functio	n:-	Project Architect
2.00	Name:-		Matthew Udeh
3.00	Profession:-		Architect
4.00	Personal Data:-		
	1. 2. 3.	Date of Birth Nationality Marital Status	March 1980 Nigerian Married
5.00	Working Experie	nce:-	10 Years

6.00 Basic Qualifications:-

S/N	Institution	Date	Certificate
1.	Fed. Polytechnic, Oko, Anambra State	2004	OND Architecture
2.	Fed. Polytechnic, Oko, Anambra State	2007	HND Architecture

7.00 Language Ability:-

	Speaking	Understand	Reading	Writing
English	Good	Good	Good	Good
Igbo	Good	Good	Good	Good
Yoruba	Fair	Fair	-	-
Hausa	Good	Good	Fair	-

8.00 Details of Work Experience:-

2004 – Date Allied Associates Ltd., Kaduna - Design Architect

12.00 Work Undertaken that Best Illustrates Technical Competence:

(1) Name of assignment or Project: Construction of Zonal Coordinating office.
 Year: 2014

Location: Jos

Client: Nigerian Shippers' Council


Main Project Features: Supervision and Monitoring of construction og Zonal Coordinating Office

Position Held: Project Architect

Activities Performed: Design and supervision

(2) Name of appiarment or Project, Construction of Male Hestel at
(2) Name of assignment or Project: Construction of Male Hostel at Kaduna Campus
Year: 2014
Location: Kaduna State University Main Campus
Client: Kaduna State University
Main Project Features: Preparing of measured drawings and
supervision
Position Held: Project Architect
Activities Performed: Design and Supervision
(3) Name of assignment or Project: ESSPIN/SUBEB Infrastructure
Programme in Kaduna State Classroom block VIP Latrine
Year: 2013
Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and
Kaduna North LGA of Kaduna State
Client: ESSPIN
Main Project Features: To provide Consultancy services in relation
to construction management and supervision to the State Ministry of
Education as represented by the management and State Universal
Basic Education Board (SUBEB) for upgrading and expansion of
some selected Primary Schools
Position Held: Architect
Activities Performed: Supervision of the construction
(4) Name of assignment or Project: ESSPIN/SUBEB Infrastructure
Programme in Kaduna State (Phase II) Classroom block VIP Latrine
Year: 2012
Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and
Kaduna North LGA of Kaduna State
Client: ESSPIN
Main Project Features: To provide Consultancy services in relation
to construction management and supervision to the State Ministry of
Education as represented by the management and State Universal
Basic Education Board (SUBEB) for upgrading and expansion of
some selected Primary Schools
Position Held: Architect
Activities Performed: Supervision of the construction
(5) Name of assignment or Project: Construction of Department of
Bio-Chemistry and Micro-Biology
Year: 2011
Location: Kaduna State University Main Campus
Client: Kaduna State University
Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision
Position Held: Project Architect
Activities Performed: Design and supervision of the construction

(6) Name of assignment or Project: Taraba State NYSC Orientation
•
Year: 2011
Location: Suntai, Taraba State
Client: Taraba State Government
Main Project Features: Preparing of measured drawings ar
supervision
Position Held: Architect
Activities Performed: Design
(7) Name of assignment or Project: ESSPIN/SUBEB Infrastructur
Programme in Kaduna State (Phase I) Classroom block VIP Latrine
Year: 2011
Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan ar
Kaduna North LGA of Kaduna State
Client: ESSPIN
Main Project Features: To provide Consultancy services in relation
to construction management and supervision to the State Ministry
Education as represented by the management and State Univers
Basic Education Board (SUBEB) for upgrading and expansion
some selected Primary Schools
Position Held: Architect
Activities Performed: Supervision of the construction
(8) Name of assignment or Project: Consultant Architect for
rendering Pre and Post contract services for the Proposed CB
Intervention Project.
Year: 2011
Location: Barewa College Zaria, Alhuda huda College Zaria, ar
Kings College Lagos
Client: Central Bank of Nigeria
Main Project Features: Preparing of measured drawings, schedu of dilapidation and Specification for repairs and supervision
Position Held: Project Architect
Activities Performed: Design and supervision of the construction
ů i
(9) Name of assignment or Project: Proposed Developme
Rehabilitation, Renovation of NITT Existing Facilities in th
Headquarters and NITT Outreach Centres . Year: 2011
Location: Zaria, Lagos, Abuja and Port-Harcourt
Client: NITT
Main Project Features: Preparing of measured drawings, schedu
of dilapidation and Specification for repairs and supervision
Position Held: Project Architect
Activities Performed: Design and supervision of the construction



XI WEX A. RBSC/KW APO(99/024987 has satisfactorily completed one year of 1. av. 2000, in accordance with Section 11 of the National Youth Service Corps Decree No. 51 of 1993. 001464004 National Youth Service Corps 60 Director-General Certificate of National Service A NATIONAL YOUTH SERVICE CORPS NJU / N national service from 34 M. Av. 2000 to 2. 4 This is to Certify that 204.0 and March

- 1.00
 Position/Function: Architect/Design & Supervisor

 2.00
 Name: Golo Mustapha Yakubu

 3.00
 Personal Data: Image: Color of Birth 2. Nationality 3. Marital Status
 - **4.00 Profession:-** Architect

5.00 Working Experience:- 8 Years

6.00 Basic Qualifications:-

S/N	Institution	Date	Certificate
1.	Federal University of Tech., Yola	2008	B.Tech. Architecture
2.	Ahmadu Bello University, Zaria	2013	MLA Architecture

7.00 Language Ability:-

	Speaking	Reading	Writing
English	Good	Good	Good
Higgi	Good	Good	Good
Hausa	Good	Good	Good

8.00 Details of Work Experience:-


2008 - Date – Allied Associates Ltd., Kaduna - Design Architect

12.00 Work Undertaken that Best Illustrates Technical Competence: (1) Name of assignment or Project: Construction of Male Hostel at Kaduna Campus **Year:** 2014 **Location:** Kaduna State University Main Campus **Client:** Kaduna State University Main Project Features: Preparing of measured drawings and supervision **Position Held:** Project Architect Activities Performed: Design and Supervision (2) Name of assignment or Project: Project Managers for rendering Pre and Post contract services for the Proposed CBN Intervention Project. Year: 2013 Location: University of Abuja Client: Central Bank of Nigeria

Main Project Features:-Preparing of measured drawings, schedule
of dilapidation and Specification for repairs and supervision Position Held: Architect
Activities Performed: Manage the project activities
(3) Name of assignment or Project: ESSPIN/SUBEB Infrastructure
Programme in Kaduna State Classroom block VIP Latrine
Year: 2013
Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and Kaduna North LGA of Kaduna State
Client: ESSPIN
Main Project Features: To provide Consultancy services in relation to construction management and supervision to the State Ministry of Education as represented by the management and State Universal Basic Education Board (SUBEB) for upgrading and expansion of some selected Primary Schools Position Held: Architect
Activities Performed: Supervision of the construction
(4) Name of assignment or Project: Rehabilitation of 7Nos. Central
Stores
Year: 2012
Location: Jos, Lafia, Makurdi, Lokoja, Minna, Ilorin and Abuja
Client: National Agency for the Control of Aids (NACA)
Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision
Position Held: Architect
Activities Performed: Architect responsible for supervision
(5) Name of assignment or Project: ESSPIN/SUBEB Infrastructure Programme in Kaduna State (Phase II) Classroom block VIP Latrine Year: 2012
Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and Kaduna North LGA of Kaduna State Client: ESSPIN
Main Project Features: To provide Consultancy services in relation
to construction management and supervision to the State Ministry of
Education as represented by the management and State Universal
Basic Education Board (SUBEB) for upgrading and expansion of
some selected Primary Schools
Position Held: Architect
Activition Dorformady Architect responsible for supervision
Activities Performed: Architect responsible for supervision
(6) Name of assignment or Project: Taraba State NYSC Orientation


Location: Suntai, Taraba State
Client: Taraba State Government
Main Project Features: Preparing of measured drawings and
supervision
Position Held: Architect
Activities Performed: Architect responsible for design
(7) Name of assignment or Project: ESSPIN/SUBEB Infrastructure
Programme in Kaduna State (Phase I) Classroom block VIP Latrine
Year: 2011
Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and
Kaduna North LGA of Kaduna State
Client: ESSPIN
Main Project Features: To provide Consultancy services in relation
to construction management and supervision to the State Ministry of
Education as represented by the management and State Universal
Basic Education Board (SUBEB) for upgrading and expansion of
some selected Primary Schools
Position Held: Consultant Architect
Activities Performed: Supervision of the construction
(8) Name of assignment or Project: Consultant Architect for
rendering Pre and Post contract services for the Proposed CBN Intervention Project.
Year: 2011
Location: Barewa College Zaria, Alhuda huda College Zaria, and
Kings College Lagos
Client: Central Bank of Nigeria
Main Project Features: Preparing of measured drawings, schedule
of dilapidation and Specification for repairs and supervision
Position Held: Project Architect
Activities Performed: Architect responsible for design and supervision (9) Name of assignment or Project: Construction of NCC-DBI Learning
Centre, North-East Zone
Year: 2011
Location: Duware, Adamawa States
Client: Nigerian Communication Commission (NCC)
Main Project Features: Supervision
Position Held: Architect
Activities Performed: Architect responsible for supervision of the
construction
(10) Name of assignment or Project: Rehabilitation of Police Staff
College
Year: 2010
Location: Jos
Client: Nigerian Police Force

Main Project Features: Preparing of measured drawings, schedule of
dilapidation and Specification for repairs and supervision
Position Held: Consultant Architect
Activities Performed: Architect design and supervision of the
construction.
(11) Name of assignment or Project: Construction of External
Works Year: 2010
Location: Karu, Nasarawa State
Client: Economic and Financial Crimes Commission (EFCC)
Main Project Features: Design and Supervision
Position Held: Project Architect
Activities Performed: Architect responsible for design and supervision
 of the construction. (12) Name of assignment or Project: Proposed Taraba State
Modern Abattoir
Year: 2010
Location: Jalingo, Taraba State
Client: Taraba State Government
Main Project Features: Preparing of Design and Specifications for
construction
Position Held: Architect
Activities Performed: Architect responsible for design.
(13) Name of Assignment or Project:- The Education Sector Support Programme in Nigeria (ASSPIN) a DFID funded programme Construction and Rehabilitation of Infrastructural of selected Schools facilities some LGAs in Kaduna State. Year:- 2010 - Date
Location:- Kaduna North, Kachia, Kajuru, Kaura, Kauru, Kudan and
Makarfi LGAs
Client:- Cambridge Education Limited
Main Project Features:- To provide Consultancy services in
relation to construction management and supervision to the State
Ministry of Education as represented by the management and State
Universal Basic Education Board (SUBEB) for upgrading and
expansion of some selected Primary Schools.
Position Held:- Consultant Architect Activities Performed:- Architect responsible for supervision of the
construction.



	Certificate of National Service		at 25 C () we could be has satisfactorily completed one year of wational service from 26 m accordance with Section 11 of the Pational Bouth Service Corps Decree 20 51 of 1993.	Some Source Corps	
		71 F71 F7 54 64 64 64	7 67 67 6 1 62 62 6		

E LE	AHMADU BEL	LO UNIVERSI	TY, ZARIA - NIGERI	A
Vice-Chair	cellor: PROFESSOR ABDULLAHI MUSTAPHA. A Se pang Maam (A F U) Ho 'U (Contral FPS)		Dean: PROFESSOR ADE 5AYO A. JDSHUA, BA MAL, PROFESSOR ADE 5AYO A. JDSHUA,	
	MLA/ENV-DES/07124/2008-200 SPS/5884	9	9 th May, 2014	
	GOLO, Mustapha Yakubu, Department of Architecture Ahmadu Bello University, Zaria.			
	Dear Sir, SENATE AWARD OF HIGHER I	DEGREE		
	I am happy to inform you the approved the award of your M in the Faculty of Environmental	laster in Landscape	Architecture (MLA) degree	
	Congratulations.			
	Yours faithfully,			
	Jm			
	Alhassan Garba Secretary	e e general de Marsea Addar		
54	SEGRETARY A _g of Postgraduate Studies <i>Unmedu Ballo University</i> Zarie, Nigerie.			



1.00	Position/Functio	n:-	Architect/Design &Supervision
2.00	Name:-		Francis Emmanuel
3.00	Personal Data:-		
	1. 2. 3.	Date of Birth Nationality Marital Status	November 30 th , 1977 Nigerian Married
4.00	Profession:-		Architect

5.00 Working Experience:-

7 Years

6.00 Basic Qualifications:-

S/N	Institution	Date	Certificate
1.	Kaduna Polytechnic, Kaduna	2007	ND Architecture
2.	Kaduna Polytechnic, Kaduna	2010	HND. Architecture
3.	Ahmadu Bello University, Zaria	2014	B.Sc Architecture
3.	Ahmadu Bello University, Zaria	In view	M.Sc Architecture in
			Progress

7.00 Language Ability:-

	Speaking	Reading	Writing
English	Good	Good	Good
Hausa	Good	Good	Good
Higgi	Good	Good	Good

8.00 Details of Work Experience:-

2010 - Date – Allied Associates Ltd., Kaduna - Architect

12.00 Work Undertaken that Best Illustrates Technical Competence:

 Name of assignment or Project: ESSPIN/SUBEB Infrastructure Programme in Kaduna State Classroom block VIP Latrine Year: 2013
 Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and Kaduna North LGA of Kaduna State
 Client: ESSPIN
 Main Project Features: To provide Consultancy services in relation to construction management and supervision to the State Ministry of Education as represented by the management and State Universal Basic Education Board (SUBEB) for upgrading and expansion of some selected Primary Schools
 Position Held: Project Architect
 Activities Performed: Supervision of the construction

(2) Name of assignment or Project: ESSPIN/SUBEB Infrastructure
Programme in Kaduna State Classroom block VIP Latrine
Year: 2013
Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and Kaduna
North LGA of Kaduna State
Client: ESSPIN
Main Project Features: To provide Consultancy services in relation to
construction management and supervision to the State Ministry of
Education as represented by the management and State Universal Basic
Education Board (SUBEB) for upgrading and expansion of some selected
Primary Schools
Position Held: Project Architect
Activities Performed: Supervision of the construction
(3) Name of assignment or Project: Rehabilitation of 7Nos. Central
Stores
Year: 2012
Location: Jos, Lafia, Makurdi, Lokoja, Minna, Ilorin and Abuja
Client: National Agency for the Control of Aids (NACA)
Main Project Features: Preparing of measured drawings, schedule of
dilapidation and Specification for repairs and supervision
Position Held: Project Architect
Activities Performed: Architect responsible for supervision of the
construction.
(4) Name of assignment or Project: ESSPIN/SUBEB Infrastructure
Programme in Kaduna State (Phase II) Classroom block VIP Latrine
Year: 2012
Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and Kaduna
North LGA of Kaduna State
Client: ESSPIN
Main Project Features: To provide Consultancy services in relation to
construction management and supervision to the State Ministry of
Education as represented by the management and State Universal Basic
Education Board (SUBEB) for upgrading and expansion of some selected
Primary Schools
Position Held: Project Architect
Activities Performed: Architect responsible for supervision of the
construction.
(5) Name of assignment or Project: Rehabilitation of Police Academy
Year: 2010
Location: Wudil, Kano State
Client: Nigerian Police Force
Main Project Features: Preparing of measured drawings, schedule of dilapidation and Spacification for ranging and supportion
dilapidation and Specification for repairs and supervision Position Held: Project Architect
Activities Performed: Design and supervision of the construction.
Activities i envinieu. Design and supervision of the construction.

(6) Name of assignment or Project: Rehabilitation of Police Academy Year: 2010 Location: Wudil, Kano State Client: Nigerian Police Force Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Project Architect Activities Performed: Design and supervision of the construction.

POLYTECHNIC EXAMIN KADUNA POLYTECHNI SHEET KADUNA POLYTECHNI RESULTS SHEET KAE EXAMINATION PERMI POLYTECHNIC EXAMIN SHEET KAUMA POLYTECHNI SHEET KAUMA POLYTECHNI	Name: FRANCIS EMMANUEL Reg. No.KPT/CES 04/219 Level: 200 LEVEL Department: ARCHITECTURE Semester: FOURTH Session: 2006/2007 College: ENVIRONMENTAL STUDIES School: ENVIRONMENTAL DESIGN Programme: NATIONAL DIPLOMA in ARCHITECTURE	
	S/NO CODE COURSE TITLE C.U. GRADE C.R. NA REMARKS	
	1 IST SEM. 1 TSE101 BASIC PRINCIPLES IN SURVEYING 2 AB 7.0 1 VERY GOOD	
	2 MECI01 TECHNICAL DRAWING 2 AB 7.0 1 VERY GOOD	
	3 ARC101 FREEHAND SKETCHING 2 C 5.0 1 VERY FAIR 4 ARC103 WOOD WORKSHOP PRACTICE 1 B 3.0 I GOOD 1	
	4 ARCIU3 WOOD WORKSHOP PRACTICE 1 B 3.0 I GOOD 5 BQS103 BUILDING CONSTRUCTION 3 AB 10.5 1 VERY GOOD	
	6 MTH111 LOGIC & LINEAR ALGEBRA 2 A 8.0 1 EXCELLENT	
KADUKA POLYTECHNI SPEET KADUNA POLY	7 BPH111 MECHANICS/PROPERTY OF MATTER/H 3 B 9.0 1 GOOD 1 8 BCH111 GENERAL CHEMISTRY 2 A 8.0 1 EXCELLENT 1	
EXAMINATION RESUL		
	1 10 GNS111 CITIZENSHIP EDUCATION I 2 BC 5.5 1 FAIRLY GOOD	
	Cumm. Grade Pt(CGP)= 71.0 Cumm. Credit(CCR)= 21 Cumm. Grade Pt Average(CGPA)= 3.38	
	2ND SEM. 11 MEC102 DESCRIPTIVE GEOMETRY 2 AB 7.0 1 VERY GOOD	
	12 ARCIO2 BASIC DESIGN 2 C 5.0 1 VERY FAIR	
	13 ARC104 CONCRETE WORKSHOP PRACTICE 1 B 3.0 1 GOOD 14 ARC106 ARCHITECTURAL GRAPHICS I 2 B 6.0 1 GOOD	
ADUNA POLYTECHNIC E KAMIN	14 ARCIO6 ARCHITECTURAL GRAPHICS I 2 B 6.0 I GOOD I 1 15 ARCIO8 HISTORY OF ARCHITECTURE 2 D 4.0 I PASS I	
	1 POLYTECHING 16 ARCIIO PROPERTIES OF MATERIALS 3 B 9.0 1 GOOD ETAILMAN AL UNA POLYTECHI	
	ATCH DISULTS IN BOSTON BUILDING CONSTRUCTION II 3 B 9.0 1 GOOD TRADUM POLYTCHIC EXAMPAN	
	A CENERCENCE 19 BPH121 OPTICS/WAVES/ELECT/MAG 3 A 12.0 1 EXCELLENT	
ADUNA POLYTECHTS SHEET KADUNA 201Y RESULTS SHEET KAD	20 GNS102 COMMUNICATION IN ENGLISH 2 C 5.0 1 VERY FAIR THAT THE CAMPACITY COMMUNICATION IN ENGLISH	
	To America 21 GRAI21 CITIZENSHIP EDUCATION II 2 D 4.0 1 PASS manual as its seguration	
	Cumm. Grade Pt(CGP)= 149.8 Cumm. Credit(CCR)= 48 Cumm. Grade Pt Average(CGPA)= 3.12	
	1 3RD SEM. 23 ARC201 ARCHITECTURAL DESIGN 3 C 7.5 1 VERY FAIR 1 24 ARC203 WORKSHOP PRACTICE 1 BC 2.8 1 FAIRLY GOOD	
	25 ARC205 ARCHITECTURAL GRAPHICS II 2 CD 4.5 1 JUST FAIR	
	C LAMMATC 26 ARC207 TRADITIONAL ARCHITECTURE 2 B 6.0 1 GOOD	
	27 ARC209 STRENGTH OF MATERIALS 5 A 12.0 1 EXCELLENT 5 1 28 ARC211 PHOTOGRAPHY AND MODEL MAKING 2 C 5.0 1 VERY FAIR 1	
	POLYTECHNA 29 BOS203 BUILDING CONSTRUCTION 3 BC 8.2 1 FAIRLY GOOD	
	A 1 BRBULTS B 30 MTH211 CALCULUS 2 A S.O 1 EXCELLENT EXCELLENT C 1 S 2 S 0 1 VERV. FAID EXCELLENT EXCELLENT	
	31 GNS201 ENGLISH II 2 C 5.0 1 VERY FAIR 1 32 GNS124 GOVERNMENT 2 B 6.0 1 GOOD 1	
	1 33 SIW230 SIWES 4 B 12.0 1 GOOD 1	in the second
	Cumm. Grade Pt(CGP)= 226.8 Cumm. Credit(CCR)= 74 Cumm. Grade Pt Average(CGPA)= 3.06	
	4TH SEM. 34 ARC202 ARCHITECTURAL DESIGN PROJECT 5 C 12.5 1 VERY FAIR	
	35 ARC204 BUILDING SERVICES AND EQUIPMEN 3 A 12.0 1 EXCELLENT	-
	1 36 ARC206 ARCHITECTURAL GRAPHICS III 2 BC 5.5 1 FAIRLY GOOD 1 1 37 ARC208 INTRODUCTION TO CLIMATOLOGY 2 A 8.0 1 EXCELLENT 1	
XAMINATION RESULT OLYTECHNIC EXAMIN	37 ARC208 INTRODUCTION TO CLIMATOLOGY 2 A 8.0 1 EXCELLENT 38 BQ\$204 BUILDING CONSTRUCTION IV 2 B 6.0 1 600D	
	39 MTH122 TRIG. &ANALYTICAL GEOMETRY 2 A 8.0 1 EXCELLENT	
	40 GNS202 COMMUNICATION IN ENGLISH 2 D 4.0 1 PASS 41 GNS222 ECONOMICS 2 A 8.0 1 EXCELLENT	
	41 GNS222 ECONOMICS 2 A 3.0 1 EXCELLENT Cumm. Grade Pt(CGP)= 290.8 Cumm. Credit(CCR)= 94 Cumm. Grade Pt Average(CGPA)= 3.09	
	(C.U. = COURSE UNIT OR GRADE UNIT C.R. =GRADE POINT & GRADE UNIT NA = NUMBER OF ATTEMPTS) General Remarks: PASS with a classification of U/CREDIT DATE OF APPROVAL BY ACADEMIC TIME CONTINUES 2007 HEAD OF DEPARTMENT: ARC. M.M ALIYU	
N.B. See I	HOD'S STAMP AND SIGNATURE AND HIM MIN 2017	

Adunation Results OLYTECHNIC EXAMINA ADUNA POLYTECHNIC HEET KADUNA POLYTECHNIC	EXAMINATION OF TECHNIC EXAMINA INA POLYTECHNIC S SHEET KADUIL ATION RESULTS S EXAMINATION RE TECHNIC EXAMINATION RE TECHNIC EXAMINATION RE				A POLYTE					
CENTRE AND A CONTRACT	Programme:	EN EN	CHITECTUR VIRONMENT HER NATIO	RE FAL STUDIES	Reg. No.K Semester: School: E ARCHITECTURE	FOURTH NVIRONM	04/219 H ENTAL	S DESIGN	Level: 400 LEV ession: 2009/2010	/EL
	COLVIECHNIC E	S/No	CODE	COURSE TI	TLECHNIC EXAMINATION	C.U.	GRADE	C.R. N	A REMARKS	CHURCE COMPLETE
	CHEE KADUNA ION RESULTS EN CAMINATION REI CHNIC EXAMINAT IN POLYTECHNIC IHEET KADUNA ION RESULTS SH CAMINATION REI CHNIC EXAMINATION FOLYTECHNIC SHEET KADUNA	2 3 4 5 6 7 8 9 10	ARC303 ARC305 ARC307 ARC309 ARC311 ARC313 MTH311 GNS301 GNS223	ARCHITECTURAL CONSTRUCTION I ARCHITECTURAL ARCHITECTURAL BUILDING CLIM SITE PLANNING TECHNICAL REP ADVANCED ALGE USE OF ENGLIS	DESIGN I METHOD I DETAILING I DELINEATION I ATOLOGY ORT WRITING BRA H III DICA	2 2 2 2 1 2 2 1 2 2	B BC B A AB B A A A	5.5 1 6.0 1 8.0 1 7.0 1 3.0 1 8.0 1 8.0 1 8.0 1	GOOD FAIRLY GOOD GOOD EXCELLENT VERY GOOD GOOD EXCELLENT	ALC
	Cumm. Gra		REPART			The second second second				SHINIC EXAMINATIO
) 2ND SEM.	12 13 14 15 16 17 18	ARC304 ARC306 ARC308 ARC310 ARC312 ARC314 MTH312	ARCHITECTURAL MECHANICAL BU APPLICATION O ARCHITECTURAL ADVANCED CALC	DESIGN II METHODS II DETAILING II DELINEATION II IDDING SERVICES OF BUILDING MATER STRUCTURES ULUS I IN ENGLISH RELATIONS	2 2 2 2 2 2	A A A A	8.0 1 8.0 1 8.0 1 8.0 1	VERY GOOD GOOD EXCELLENT EXCELLENT EXCELLENT EXCELLENT EXCELLENT VERY GOOD EXCELLENT Prage (CGPA) = 3.56	LIS ENERT KADNE DA RESULTS SHEE AMMATION RESULT CHANG EXAMINATION CHANGE CANNANA THE RESULTS SHEE TRANSIC RESULTS SHE CHANGE CANNANA CHANGE CANNANA CHANGE CANNANANANA
	J				cedit(CCR) = 41					UNA POLYTECHN
VITECHNIC EXAMINATION ADDITION AND A ADDITIONAL ADDITICAL ADDITIONAL ADDITICALADOTICAL ADDITICAL AD	l l l Cumm. Gr	22 23 24 25 26 27 28 ade H	ARC405 ARC407 ARC409 ARC411 MTH321	SPECIFICATION ARCH DELINEAT ELECTRICAL BU ESTIMATION & NUMERICAL MET	WRITING PION III JILDING SERVICES TENDERING PHODS	2 3 2 2 2	B AB B A BC A A Grade	9.0 7.0 9.0 8.0 5.5 8.0	I VERY GOOD I GOOD I GOOD I EXCELLENT I FAIRLY GOOD I EXCELLENT I EXCELLENT erage(CGPA)= 3.52	INC EXAMPLET INC AUTTEENT INC STATUTE INC STATUTE INC STATUTE INC STATUTE INC STATUTE INC STATUTE INC STATUTE INC STATUTE INC STATUTE INC STATUTE
	PPLYTECHLIP	29 30 31 32 33 34 ade 1	ARC404 ARC406 ARC408 COM311 GNS411 Pt(CGP)=	CONSTRUCTION PROFESSIONAL INTRO TO HUMA COMPUTER PROC INTRODUCTION 272.5 Cumm. Ca		5 3 2 2 3 2 Cumm.	B AB A A A Grade	10.5 8.0 8.0 12.0 8.0 9 Pt Av	1 EXCELLENT 1 EXCELLENT erage(CGPA)= 3.54	
	(C.U. = CC	URSE	UNIT OR	GRADE UNIT	C.R. =GRADE POIN	T x GRAI	DE UNI	r na	= NUMBER OF ATTEMN	PTS)
	General Re	mark	s: PASS v	with a classific	cation of DISTIN	CTION				
	HOD'S STAN	IP AN	D SIGNATU	JRE.	JARS	DATE			ARC. SATI J. SHWA	ARKA
						ADDELA IVA				
N.B. See Ba	ck for the									

1		Reg	AHM	IADU STUD	BELL DENT'S ST Name: E	OF ARCHI O UNIVERS TATEMENT OF MMANUEL, FI	SITY, 2 FRESUL	ZARIA LT		PICTURE
لى . ئۇنى	2000	- Optio	n: B.Sc. Ai	chitect	ure Sess	ion: 2013/2014	Level	: 400		
						st Semester		1	0.1	Total Point
#	Course	Code	Course Title				Unit		Grade	5
1	ARCH333		Environme		ience 1		1	86 45	A D	8
2	ARCH401		Arch. Des	ign			4	45 68	B	8
3	ARCH403		Building (2	58	С	6
4	ARCH405		Building S				2	80	A	10
5	6 ARCH423		Research				1	45	D	2
			Interior Pl				1	60	B	4
7	ARCH425		Building N	Vlainten	ance	al	2	72	A	10
8	ARCH427		Building S	Service	s Electric	ai	2	73	A	10
9	ARCH429		History of			20	1	47	D	2
	ARCH431		Building I				1	47	D	2
	ARCH435		Environm			and the second second second second	1	60	В	4
	12 ARCH437		Building Measurement Computer Aided Design					50	С	6
	13 ARCH453		Moral Ph			2	68	В	4	
14	GENS201	And Providence and Andrews	out approximation of the second	TCP	Company and a particular second	1	Rema	rk/Outsta	nding Cour	ses
		TCUR					Tterrite	ne o dio in		
Cu	urrent	23	23	81	3.52	_				
Pr	evious	45	45	163	3.62	Pass.				
Ci	umulative	68	68 244 3.59							
					See	cond Semester				Total Point
#	Course	Code			ourse Tit	le	Unit			16
1	ARCH402		Architectur				4	65	B	10
2	ARCH404		Building C				2	72	A	8
3	ARCH406		Building St				2	60	B C	6
4	ARCH422		Independar				2	50	B	4
5	ARCH424		Site Planin				1	62	B	8
	ARCH426		Building S			S	2	63 56	C	6
			History of				2	70	A	10
6	ARCH432		Estimation				2	70	A	10
6 7 8	ARCH434							10	A	and a server a second s
6 7 8			Computer			-	A CONTRACTOR OF	CONTRACTOR OF THE OWNER OWNE	1' Can	10.00
6 7 8	ARCH434	TCUI	And the second sec				A CONTRACTOR OF	CONTRACTOR OF THE OWNER OWNE	anding Cou	rses
6 7 8 9	ARCH434 ARCH436	TCUI	And the second sec				A CONTRACTOR OF	CONTRACTOR OF THE OWNER OWNE	anding Cou	rses
6 7 8 9 C	ARCH434 ARCH436 Current	TCUI 19	R TCUE	78 TCI	P GPA	Second Class	Rem	CONTRACTOR OF THE OWNER OWNE	anding Cou	rses
6 7 8 9 0 C C P	ARCH434 ARCH436	TCUI	R TCUE	TCI	P GPA 4.11		Rem	CONTRACTOR OF THE OWNER OWNE	anding Cou	rses

NRONMENTAL

15/04/2015 12:19

3 of 3

A	AHMADU BELLO UNIVERSITY, ZARIA.
	6th April, 2015
	EMMANUEL, FRANCIS Date:
Dear	- Sir/Madam,
	OFFER OF PROVISIONAL ADMISSION
1.	I write to inform you that you have been offered Provisional Admission to read
	M.Sc Architecture (Full-Time) for Full-time/Part-time in the Faculty of
	Environmental Design for
	The provisional registration will take effect from: 6th April, 2015 and cannot be deferred to another session.
	P14EVAT8016 Your Admission Number is:
2.	be quoted in your future correspondences with this office.
3.	Your Application Form Number is:
4.	Please let me know not later than: 27th April, 2015 if you accept this offer or by completing the acceptance form and returning it to this office, with a non-refundable acceptance of five thousand Naira (N5,000:00). You will also pay an orientation fee of one thousand five hund Naira (N1,500:00).
5.	You are to pay your tuition and other fees that will be specified during registration in the session, the beginning of each semester. Fees once paid are non-refundable.
6.	You may be required to provide some fund to facilitate your study as may be prescribed by
	Department and approved by the School.
7.	You shall be screened by both the SPGS and Department before payment of fees.
8.	You will be required to matriculate on arrival at the University.
9.	Note that "No more Re-Admission"
10.	Please find enclosed: (i) Letter of Acceptance (ii) Schedule of fees payable
11.	I congratulate you on your admission and wish you a successful study in Ahmadu Bello University, Za
	Yours faithfully,
	Alhasšan Garba Secretary
NOT	E ANDADHERE STRICTLY
	 Please note that you are required to register with the School of Postgraduate Studies at the beginning each session until you graduate. Late registration will attract penalty of №10,000 for students inclu Ahmadu Bello University Staff.
»	2. No student can register for two higher degree programmes or with any Diploma programme concurrently. Violation shall attract withdrawal of the student or denial of the right for award of degree and the Diploma.

¢¢¢¢¢¢¢¢¢¢¢
000250329
NATIONAL YOUTH SERVICE CORPS
Certificate of Exemption
This is to certify that
Mr/Miss/Mrs Emmanuel Francis
a graduate of Marchina Folytechnic
Born on the <u>30%</u> of <u>1944</u> is hereby exempted from the National Youth Service Corps Scheme under Section 2 of Decree No. 24 of 1973, (as amended by Section 2. (2) of Decree No. 51, 1993), that is, the National Youth Service Corps Decree 1993,
on grounds of day of 2011_
Date of Issue 5 M. July Doll
ġ ġġġġġġġġġġġġġġġġġġġġġġġġġġġġġġġġġġġġ

- 1.00 Position/Function:-
- 2.00 Name:-
- 3.00 Personal Data:-
 - 1. Date of Birth April 26th, 1990
 - 2. Nationality
 - 3. Marital Status Single
- 4.00 Profession:-
- 5.00 Working Experience:-
- 6.00 Basic Qualifications:-

S/N	Institution	Date	Certificate
1.	Federal University Of Technology,	2014	B-Tech Architecture
	Minna, Niger State		
2.	Federal University Of Technology,	2017	M-Tech Architecture
	Minna, Niger State		

7.00 Language Ability:-

	Speaking	Reading	Writing
English	Good	Good	Good
Hausa	Good	Good	Good
Idoma	Good	Good	Good

8.00 Details of Work Experience:-

2014 - Date – Allied Associates Ltd., Kaduna	-	Architect
2014 - 2015 – Build Worths Ltd., Kaduna -		NYSC
2012 - 2012 – Shasam Design, Niger State,-	Stuc	lent Architect

12.00 Work Undertaken that Best Illustrates Technical Competence:

 Name of assignment or Project: ESSPIN/SUBEB Infrastructure Programme in Kaduna State Classroom block VIP Latrine Year: 2013
 Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and Kaduna North LGA of Kaduna State
 Client: ESSPIN
 Main Project Features: To provide Consultancy services in relation to construction management and supervision to the State Ministry of Education as represented by the management and State Universal Basic Education Board (SUBEB) for upgrading and expansion of some selected Primary Schools
 Position Held: Project Architect

Allied Associates Ltd., Kaduna

Architect/Design & Supervision

David Emmanuel O.

April 26th, 1990 Nigerian

Architect

3 Years

Activities Performed: Supervision of the construction
(2) Name of assignment or Project: Consultant Architect for rendering Pre and Post contract services for the Proposed CBN Intervention Project.
Year: 2011
Location: Barewa College Zaria, Alhuda huda College Zaria, and Kings College Lagos Client: Central Bank of Nigeria
Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision
Position Held: Project Architect
Activities Performed: Design and supervision of the construction
(3) Name of assignment or Project: Construction of Male Hostel at Kaduna Campus Year: 2014
Location: Kaduna State University Main Campus
Client: Kaduna State University
Main Project Features: Preparing of measured drawings and supervision
Position Held: Project Architect
Activities Performed: Design and Supervision

1.00 Position/Function:-2.00 Name:-3.00 Personal Data:-1. Date of Birth 28th October 1978 Nationality Nigerian 2.

- Marital Status Married 3.
- 4.00 Profession:-Architect

12 Years 5.00 Working Experience:-

6.00 Basic Qualifications:-

S/N	Institution	Date	Certificate
1.	Federal Polytechnic, Bida	1999	ND Architecture
2.	Abubakar Tafawa Balewa University, Bauchi	2004	B. Tech. Architecture
3.	Abubakar Tafawa Balewa University, Bauchi	2006	M. Tech. Architecture

7.00 Language Ability:-

	Speaking	Reading	Writing
English	Good	Good	Good
Yoruba	Excellent	Good	Good
Hausa	Good	Fair	Fair

8.00 Details of Work Experience:-

-	Architect
-	Architect
-	Architect
-	Student Architect
	-

12.00 Work Undertaken that Best Illustrates Technical Competence: (1) Name of assignment or Project: Construction of Department of **Bio-Chemistry and Micro-Biology** Year: 2011 Location: Kaduna State University Main Campus **Client:** Kaduna State University Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Senior Architect Activities Performed: Architect responsible for design

Architect/Design & Supervision

Adeyemi Adeola Fabunmi

(2) Name of assignment or Project: ESSPIN/SUBEB Infrastructure
Programme in Kaduna State (Phase II) Classroom block VIP Latrine
Year: 2012
Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and
Kaduna North LGA of Kaduna State
Client: ESSPIN
Main Project Features: To provide Consultancy services in relation
to construction management and supervision to the State Ministry of
Education as represented by the management and State Universal
Basic Education Board (SUBEB) for upgrading and expansion of
some selected Primary Schools
Position Held: Architect
Activities Performed: Architect responsible for supervision.
(3) Name of assignment or Project: Taraba State NYSC Orientation
Camp
Year: 2011
Location: Suntai, Taraba State
Client: Taraba State Government
Main Project Features: Preparing of measured drawings and
supervision
Position Held: Architect
Activities Performed: Architect responsible for design
(4) Name of assignment or Project: ESSPIN/SUBEB Infrastructure
Programme in Kaduna State (Phase I) Classroom block VIP Latrine
Year: 2011
Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and
Kaduna North LGA of Kaduna State
Client: ESSPIN
Main Project Features: To provide Consultancy services in relation
to construction management and supervision to the State Ministry of
Education as represented by the management and State Universal
Basic Education Board (SUBEB) for upgrading and expansion of
some selected Primary Schools
Position Held: Architect
Activities Performed: Supervision of the construction
(5) Name of assignment or Project: Consultant Architect for
rendering Pre and Post contract services for the Proposed CBN
Intervention Project. Year: 2011
Location: Barewa College Zaria, Alhuda huda College Zaria, and
Kings College Lagos
Client: Central Bank of Nigeria
Main Project Features: Preparing of measured drawings, schedule

of dilapidation and Specification for repairs and supervision
Position Held: Architect
Activities Performed: Architect responsible for design(6) Name of assignment or Project: Rehabilitation of PoliceAcademy
Year: 2010
Location: Wudil, Kano State
Client: Nigerian Police Force
Main Project Features: Preparing of measured drawings, schedule
dilapidation and Specification for repairs and supervision
Position Held: Senior Architect
Activities Performed: Architect responsible for design (7) Name of assignment or Project: Rehabilitation of Police Staff
(),
College Year: 2010
Location: Jos
Client: Nigerian Police Force
Main Project Features: Preparing of measured drawings, schedule
dilapidation and Specification for repairs and supervision Position Held: Senior Architect
Activities Performed: Architect responsible for design
(8) Name of assignment or Project: Proposed Taraba Stat
Modern Abattoir
Year: 2010
Location: Jalingo, Taraba State
Client: Taraba State Government
Main Project Features: Preparing of Design and Specifications for
construction
Position Held: Senior Architect
Activities Performed: Architect responsible for design
(9) Name of assignment or Project: Construction of 210 Housing
units in the 21 Local Government of Adamawa State.
Year: 2010
Location: 21 Local Government of Adamawa State
Client: Ministry for Local Government and Chieftaincy Affairs
Main Project Features: Preparation of design and supervision
Position Held: Senior Architect
Activities Performed: Architect responsible for design

ABUBAKAR TAFAWA BALEWA UNIVERSITY



This is to certify that

Fabunmi Adeola Adeyemi

having completed an approved course of study and passed

the prescribed examinations, has this day, under the

authority of the Senate, been awarded the Degree of

Bachelor of Technology (Architecture); with Second Class Honours (Upper Division)



VICE-CHANCELLOR

REGISTRAR



HAWA BALEN	BUBAKAR TAFAWA	BALEWA UNIVERSITY
	P. M. B. 02	248, BAUCHI
BAUCHI ATTENA MATER ANTIN	OFFICE OF TH (ACADE	E REGISTRAR MIC OFFICE)
VICE CHANCELLO	R: PROFESSOR M. H. MUHAM	IMAD B. Eng.(ABU), M.Eng. (ABU), Ph.D(ATBU Regd. Engr. (COREN), MNSE
A.g. REGISTRAR:	Ali Alhaji Deba BA(ABU) GCE(ABU),	M.A (Birmgham)
		Tel: 077- 542092, 543500. Ext:12
Ref: No: PGS/200	04-2005/305081	Date: 26 th October, 2010
having comp prescribed ex	leted an approved course of	Adeola Adeyemi study and having passed all the uthority of Senate been awarded
	TRINA MATE	RARI
The:	1.Tech. Architecture	
with:e	ffect from 25 th February, 2	010
in the:2	009/2010	GRADUATE SCHOOL A.T. BAUCHI DATE
No. 050447	******	Mal. Ahmad H. Abubaka
No: 050447		Mal. Annau H. Abubaka

1.00 Position/Function:-

- 2.00 Name:-
- 3.00 Personal Data:-
 - 1. Date of Birth
 - 2. Nationality
 - 3. Marital Status

4.00 Profession:-

5.00 Working Experience:-

S/N	6.00 Basic Qualifications:-Institution	Date	Certificate
1.	Kaduna Polytechnic, Kaduna	1997	ND Architecture
2.	Federal Polytechnic, Bauchi	2013	HND Architecture

7.00 Language Ability:-

	Speaking	Reading	Writing
English	Good	Good	Good
Idoma	Excellent	Good	Good
Hausa	Good	Fair	Fair

8.00 Details of Work Experience:-

2014 – Till Date –	Allied Associates Ltd., Kaduna -	Architect
2013 – 2014	Allied Associates Ltd, kaduna	Architect (NYSC)
2005 <i>–</i> 2010 –	Coplan AssocitesNig. Ltd., Kaduna	Student Architect
(1) Name of a Year: 2016	ertaken that Best Illustrates Technical ssignment or Project: Rehabilitation o Kaduna Abuja Express way, Kaduna	

Client: National Commission for Nomadic Education
 Main Project Features: Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision
 Position Held: Architect
 Activities Performed: Architect responsible for supervision

 (2)Name of assignment or Project: Construction of Zonal Coordinating office.
 Year: 2014
 Location: Jos
 Client: Nigerian Shippers' Council
 Main Project Features: Supervision and Monitoring of construction

131

26th October 1983

Inalegwu Samuel Oga

Archite


Nigerian

Architect

6 Years

Single

 Position Held: Architect Activities Performed: Supervision (3) Name of assignment or Project: Project Managers for rendering Pre and Post contract services for the Proposed CBN Intervention Project. Year: 2013 Location: University of Abuja Client: Central Bank of Nigeria Main Project Features:-Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Architect Activities Performed: Manage the project activities (4) Name of assignment or Project: Project Managers for rendering Pre and Post contract services for the Proposed CBN Intervention Project. Year: 2013 Location: University of Abuja 		of Zonal Coordinating Office							
 Activities Performed: Supervision (3) Name of assignment or Project: Project Managers for rendering Pre and Post contract services for the Proposed CBN Intervention Project. Year: 2013 Location: University of Abuja Client: Central Bank of Nigeria Main Project Features:-Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Architect Activities Performed: Manage the project activities (4) Name of assignment or Project: Project Managers for rendering Pre and Post contract services for the Proposed CBN Intervention Project. Year: 2013 Location: University of Abuja 		of Zonal Coordinating Office							
 (3) Name of assignment or Project: Project Managers for rendering Pre and Post contract services for the Proposed CBN Intervention Project. Year: 2013 Location: University of Abuja Client: Central Bank of Nigeria Main Project Features:-Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Architect Activities Performed: Manage the project activities (4) Name of assignment or Project: Project Managers for rendering Pre and Post contract services for the Proposed CBN Intervention Project. Year: 2013 Location: University of Abuja 									
 Pre and Post contract services for the Proposed CBN Intervention Project. Year: 2013 Location: University of Abuja Client: Central Bank of Nigeria Main Project Features:-Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Architect Activities Performed: Manage the project activities (4) Name of assignment or Project: Project Managers for rendering Pre and Post contract services for the Proposed CBN Intervention Project. Year: 2013 Location: University of Abuja 		•							
 Main Project Features:-Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Architect Activities Performed: Manage the project activities (4) Name of assignment or Project: Project Managers for rendering Pre and Post contract services for the Proposed CBN Intervention Project. Year: 2013 Location: University of Abuja 	(3)	Pre and Post contract services for the Proposed CBN Intervention Project. Year: 2013 Location: University of Abuja							
Pre and Post contract services for the Proposed CBN Intervention Project. Year: 2013 Location: University of Abuja		MainProjectFeatures:-Preparingofmeasureddrawings,scheduleofdilapidationandSpecificationforrepairsandsupervisionPositionHeld:Architect							
Main Project Features:-Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervisionPosition Held: Architect Activities Performed: Manage the project activities	(4)	 Name of assignment or Project: Project Managers for rendering Pre and Post contract services for the Proposed CBN Intervention Project. Year: 2013 Location: University of Abuja Client: Central Bank of Nigeria Main Project Features:-Preparing of measured drawings, schedule of dilapidation and Specification for repairs and supervision Position Held: Architect 							
 (5) Name of assignment or Project: ESSPIN/SUBEB Infrastructure Programme in Kaduna State Classroom block VIP Latrine Year: 2013 Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and Kaduna North LGA of Kaduna State Client: ESSPIN Main Project Features: To provide Consultancy services in relation to construction management and supervision to the State Ministry of Education as represented by the management and State Universal Basic Education Board (SUBEB) for upgrading and expansion of some selected Primary Schools Position Held: Architect Activities Performed: Supervision of the construction 	(5)	 Name of assignment or Project: ESSPIN/SUBEB Infrastructure Programme in Kaduna State Classroom block VIP Latrine Year: 2013 Location: Kaura, Kajuru, Makafi, Kachia, Kauru, Kudan and Kaduna North LGA of Kaduna State Client: ESSPIN Main Project Features: To provide Consultancy services in relation to construction management and supervision to the State Ministry of Education as represented by the management and State Universal Basic Education Board (SUBEB) for upgrading and expansion of some selected Primary Schools Position Held: Architect 							



		7 67 1 11	FT FT L4 L4		53 53 54 54	F 7 6 2	[7] [2]	F7 (64 (57 F 54 6	1 61 6 1 61 6	17 F7 12 22	
	12	A 002435126		rvice		2	y completed one year of	24th June 20 14 , in accordance	11 of the Mational Bouth Service Corps Act, Cap N84, LFN 2004.	, Capthin Ditt	Director-General National Youth Service Corps	
	*		NATIONAL YOUTH SERVICE CORPS	Certificate of National Service	This is to Certify that	Inaleguu Samuel Oga	KD/FPB/2013/140417 has satisfactorily completed one year of	are 20 13 [0] 24th Jane	al Bouth Service Corps S		Na	
13 K3 K3 K3 K3 K3 K3 K3 K3 K3			NATIC	Certific	D	М	C / KD/FPB/2013/14	national scruicc from . 25th June 20 13 to		24th Jave 20 14		RA RA RA RA RA RA RA RA RA RA RA RA
			R7 R7 64 64	RJ KJ	F7 F7		RA I	27 [with Section	2 62 6 6 6 1 6	17 F.J	

9.3 CURRICULUM VITAE AND CERTIFICATES OF SPECIALIST CONSULTANTS

1.00	Position/Function:-	Senior Engineer/Coordination
2.00	Name:-	Terfa A. Gbande
3.00	Personal Data:-	

1.	Date of Birth	1 st October 1964
2.	Nationality	Nigerian

- 2. Nationality
- 3. Marital Status Married
- 4.00 Profession:-

Civil/Structural Engineer

5.00 Working Experience:-

28 Years

6.00 Education:-

S/N	Institution	Date	Certificate
1.	University of Ilorin	1986	B.Eng. Civil engineering
2.	Intern. Road Federation Washington DC USA	1999	Contract Maintenance

7.00 Membership of Professional Associations:-

- Corporate Member Nigeria Society of Engineers (R05817) 1.
- 2. COREN Registered Engineer (R7400)
- Corporate Member, American Society of Civil Engineers 3.
- Alumnus/Member, International Road Federation Washington, D.C, 4. USA

8.00 Language Ability:-

	Speaking	Understand	Reading	Writing
English	Good	Good	Good	Good
Hausa	Good	Good	Good	Good
Tiv	Excellent	Excellent	Excellent	Excellent
French	Fair	Good	Good	Good

9.00 Employment Record:-

- 1992-Date Timals Associates, Kaduna.
- 1996-Date Afri-Projects Consortium, Abuja
- 1992-1995 Inter. Engr. Associates, Kaduna
- 1990-1992 Azim Associates, Kaduna
- 1988-1990 Hassan Partners, Kaduna

- Managing Consultant

- Executive Consultant.
- Con. Eng & Proj. Man.
- Project Engineer
- Project Manager
- 1987-1988 National Assignment, Bendel State - NYSC

0.00 We de Ure e	lextelien that Deat Illustrates Technical Opmunatories
9.00 Work Und	dertaken that Best Illustrates Technical Competence:
(1) Name of as	signment or Project: Construction of Primary Healthcare
	onwide Phase V
Year: 2007	
Location: Ad	lamawa, Borno, Gombe, &Yobe
Client: Nation	nal Primary Health
Main Project	Features: Main Building, Gate House Fence Wall
Position Hel	d: Supervisor
Activities Pe	rformed: Supervision
(2) Name of ass	ignment or Project: Proposed Taraba State University
Year: 2008	
Location: Ja	lingo, Taraba State
Client: Tarab	ba State Government
Main Projec	t Features: Preparing of measured drawings, schedule of
dilapidation	and specification for repairs and new designs and
supervision	
	d: Supervisor
	rformed: Design and supervision of structural elements.
• •	signment or Project: Construction of Primary Healthcare
	onwide Phase IV
Year: 2007	
	araba, Gombe, Yobe and Benue States
	ral Ministry of Health
-	t Features: Main Building, Gate House Fence Wall
	d: Supervisor
	rformed: Coordinate the Supervision excercise
()	ignment or Project: Rehabtn. of 6No General Hospitals
Year: 2002	Na Muhi Mishika Carkida Adamawa Stata
	ola, Mubi, Michika, Garkida-Adamawa State
	nawa State Government
-	t Features: Preparing of measured
-	hedule of dilapidation and Specification for repairs and
supervision	d: Chief Structural
	erformed: Supervise the structural element.

UNIVERSITY OF ILORIN



This is to certify that abande

having completed an approved course of study and passed the prescribed examinations, has this day, under the authority of the Senate, been admitted to the Degree of

Bachelor of Engineering

in

Civil Engineering Second Class Honours with (Lower Division)

VICE-HANCELLOR

REGISTRAR

DATE: 24 " October, 1986





ESTABLISHED BY ENGINEERS (REGISTRATION ETC) DECREE 55 OF 1970 AND AS AMENDED BY DECREE 27 OF 1992

The Council for the 002355 **Regulation of Engineering in Nigeria**

This is to certify that

Terfa Atim-Ga Gbaucle

has been duly Registered by the Council for the Regulation of Engineering in Nigeria, and is hereby authorised to practise within the Federal Republic of Nigeria as

Civil Engineer (R. 7400

and to use before his/her name the designation

ENGR.

June Dated day of REGISTRAR PRESIDENT This certificate is the property of the Council and it is valid only for so long as the holder's name remains on the Register.

1.00 Position/Function:-

Chief Structural Engineer/Coordination

- 2.0 Name:- Toma James
- 3.00 Personal Data:-
- 1. Date of Birth 1st October, 1972
- 2. Nationality Nigerian
 - Marital Status Married
- 4.00 Profession:-

Civil/Water Engineer

5.00 Working Experience:-

17 Years

6.00 Education:-

S/N	Institution	Date	Certificate
1.	University of Maiduguri	1997	B.Eng. Civil & Water Res.
2.	University of Benin	2001	M.Eng. Water Res. & Env.

7.00 Membership of Professional Associations:-

3.

- 1. Corporate member Nigeria Society of Engineer
- 2. COREN Registered Engineer R15212

8.00 Languages:-

	Speaking	Understand	Reading	Writing
English	Good	Good	Good	Good
Hausa	Good	Good	Good	Good
Fulfije	Good	Good	Fair	Fair

9.00 Employment Record:-

2003-Date – Department of Civil, FUTY	-	Exam Officer
2000-2001 – Ambrose Ali University, Ekpoma	-	Pre-degree coord.
1998-Date – Allied Associates Ltd., Kaduna	-	Engineer

10.00 Work Undertaken that Best Illustrates Technical Competence:
 (1) Name of assignment or Project: Rehabilitation, Renovation Cumredevelopment of 23Nos. of Schools

 Location: Adamawa State
 Client: Adamawa State Government
 Main Project Features: Preparing of measured drawings, coordinating bore holes installation and supervision
 Position Held: Resident Senior Engineer
 Activities Performed: Design and Supervision of the Project.

(2) Name of assignment or Project: Rehab. of 6No General Hospitals		
Year: 2002		
Location: Michika, Yola, Mubi, Garkida, and Ganye, Adamawa		
State		
Client: Adamawa State Government		
Main Project Features: Preparing of measured drawings, schedule		
of dilapidation and Specification for repairs and supervision		
Position Held: Resident Senior Engineer		
Activities Performed: Design and supervision.		
(3) Name of assignment or Project: Proposed Taraba State		
(3) Name of assignment or Project: Proposed Taraba State University		
Year: 2008		
Location: Jalingo, Taraba State		
Client: Taraba State Government		
Main Project Features: Preparing of measured drawings, schedule		
of dilapidation and specification for repairs and new designs and		
supervision		
Position Held: Senior Site Supervisor		
Activities Performed: Design and Supervision		
(4) Name of assignment or Project: Construction of steel overhead		
tank		
Year: 2008		
Location: Adamawa State		
Client: Adamawa State Water Board		
Main Project Features: Design and provision of specifications Position Held: Senior Civil/Water Engineer		
Activities Performed: Design and supervision		
(5) Name of assignment or Project: Construction of Ultra Modern		
Market		
Year: 2004 - 2007		
Location: Yola		
Client: Adamawa State Government		
Main Project Features: Supervision		
Position Held: Senior Civil/Water Engineer		
Activities Performed: Design and supervision		

÷ ÷ * 1454767 NATIONAL YOUTH SERVICE CORPS * Certificate of National Service ÷ Ż This is to Certily that + ADDE EDUMMA has satisfactorily completed one year of + Ist Feb, 1999 in accordance national service from 44 + + + * with Gertion 11 of the Rational Douth Gerbice Corps Decree Ro. 51 of 1993. Ż ist teb. ž * 4 Dream-General ÷ -National Youth Service Corps

V800025437

UNIVERSITY OF BENIN



BENIN CITY, NIGERIA

James Toma

having satisfied all the requirements of the University and passed the prescribed examinations held in the 2000/2001 Academic Session has been admitted to the degree of

12.

Masters of Science

CIVIL ENGINEERING (WATER RESOURCES)

Given at Benin City this 18th day of October 2003

Vice Chancellor

Registric





ESTABLISHED BY ENGINEERS (REGISTRATION ETC) DECREE 55 OF 1970 AND AS AMENDED BY DECREE 27 OF 1992, NOW ACT CAP EII/2004

011315

The Council for the Regulation of Engineering in Nigeria

This is to certify that

Toma James

has been duly Registered by the Council for the Regulation of Engineering in Nigeria, and is hereby authorised to practise within the Federal Republic of Nigeria as

Civil Engineer

R. 15,212

and to use before his/her name the designation

ENGR.

Dated 30th ____ day of June 20_08

REGISTRAR

PRESIDENT

This certificate is the property of the Council and it is valid only for so long as the holder's name remains on the Register.

- 1.00 Position/Function:-
- 2.00 Name:-
- 3.00 Personal Data:-
 - 1. Date of Birth
 - 2. Nationality
 - Marital Status 3. Married
- 4.00 Profession:-
- 5.00 Working Experience:-
- 6.00 Basic Qualifications:-

	S/N	Institution	Date	Certificate		
	1. Ahmadu Bello University, Zaria		1986	B.Sc. Quantity Surveying		
Ī	2. Ahmadu Bello University, Zaria		1997	MBA		
Ī	3. Ahmadu Bello University, Zaria		2000	MIAD		
*	Master of Business Administration (MBA) and Master of International Affairs and Diplomacy (MIAD)					

Master of Business Administration (MBA) and Master of International Affairs and Diplomacy (MIAD)

7.00 Professional Affiliation:-

- Associate Member, Nigerian Institute of Quantity Surveyor (ANIQS) 1.
- 2. Member Regional Quantity Surveyor with QSRBN

8.00 National Assignment

External Examiner Department of Building and Quantity Surveying, 1. Kaduna Polytechnic since May 2000

9.00 Language Ability:-

	Speaking	Understand	Reading	Writing
English	Good	Good	Good	Good
Hausa	Good	Good	Good	Good
Fulfulde	Good	Good	Good	Good
Arabic	-	Fair	Good	Good

10.00 Employment Record:-

2000 – Date – Allied Associates Ltd., Kaduna - Associate Consultant

1988 – Date – Associated Cost Consultants, Kaduna - Partner

1987 – 1988 – SOCON Quantity Surveyors - Quantity Surveyor

Chief Quantity Surveyor/Coordination

Abubakar G. Gengle

1962 Nigerian

Quantity Surveyor

28 Years

11.00 Details of Work Experience:-

11.10 Associated Cost Consultants (ACC) 1998 - Date

Started working in 1988 as a Junior Quantity Surveyor and rose to the position of a Partner. During my stayat ACC I handled a number of projects over the years and amongst, the major one's are the following:

11.20 Allied Associates Ltd – Kaduna 2000 - Date Appointed as a resource Consultants

11.30 National Assignment

- External Examiner Kaduna Federal Polytechnic Kad. 2000 Date
- Assistant Secretary General Nigerian Institute of Quantity Surveyors Kaduna State Chapter

2005 - Date

12.00 Work Undertaken that Best Illustrates Technical Competence:
(1) Name of assignment or Project: Rehabilitation, Renovation Cum-
redevelopment of 26Nos. Schools
Year: 2001
Location: Adamawa State
Client: Adamawa State Government
Main Project Features: Preparing of measured drawings, schedule
of dilapidation and Specification for repairs and supervision
Position Held: Chief Quantity Surveyor
Activities Performed: Coordinating the vetting of claims arising from
site instruction, preparing interim valuation, financial statement and
advising on cost implication of action associated with project
(2) Name of assignment or Project: ICT Centres for Universities,
Colleges of Education and Secondary Schools in Nigeria
Year: 2006
Location: Abuja
Client: PDTF
Main Project Features: Preparation contract document
Position Held: Project Quantity Surveyor
Activities Performed: Coordinating the vetting of claims arising from
site instruction, preparing interim valuation, financial statement and
advising on cost implication of action associated with the construction
of the project
(3) Name of assignment or Project: Rehabilitation of 13Nos. Post
Primary Schools
Year: 2000
Location: Adamawa State
Client: Adamawa State Government
Main Project Features: Preparing of measured drawings, schedule
of dilapidation and Specification for repairs and supervision
Position Held: Chief Quantity Surveyor
Activities Performed: Coordinate the vetting of claims arising from
Activities Performed: Coordinate the vetting of claims arising from site instruction and advising on cost implication of action associated with the construction

(4) Name of assignment or Project: Rehat	ilitation of 6No General
Hospitals	
Year: 2002	
Location: Mubi, Michika, Garkida & Yola, Ac	lamawa State
Client: Adamawa State Government	
Main Project Features: Preparing of meas	sured drawings, schedule
of dilapidation and Specification for repairs a	nd supervision
Position Held: Chief Quantity Surveyor	
Activities Performed: Coordinate the vetti	ng of claims arising from
site instruction and advising on cost implica with the construction	ation of action associated
(5) Name of assignment or Project: Proposed	Taraba State University
Year: 2008	
Location: Jalingo, Taraba State	
Client: Taraba State Government	
Main Project Features: Preparing of meas of dilapidation and specification for repair supervision	0
Position Held: Chief Quantity Surveyor	
Activities Performed: Coordinate the ra advising on cost implication of action associa	•
(6) Name of assignment or Project: Renov	ation of Existing Health
Facilities Nationwide	
Year: 2007	
Location: Nassarawa, Kwara, Benue, Tarab	a States and FCT Abuja.
Client: Federal Ministry of Health	ured drawings, schodula
Main Project Features: Preparing of meas of dilapidation and specification for repairs an	0
Position Held: Chief Quantity Surveyor	
Activities Performed: Coordinate the vetti	ng of claims arising from
site instruction and advising on cost implicati	0



AHMADU BELLO UNIVERSITY

This is to certify that

Abubakar Garbo Gengle

having completed an approved course of study and passed

the prescribed examinations, has this day, under the

authority of the Senate, been awarded the Degree of

Bachelor of Science (Quantity Surveying) with Second class Honours (Upper Division)



VICE-CHANCELLOR

REGISTR



POSTGRADUATE SCHOOL AHMADU BELLO UNIVERSITY ZARIA, NIGERIA

Vice-Chancellor: Professor Abdullahi Mahadi NCE, B.A., Ph.D. (ABU), FIAMN, CDA Ag. Dean: Professor S.B. Ojo B.Sc., M.Sc. (ABU), Ph.D. (W. Ontario), FNIP

Our Ref. PGS/SR/196/Vol. IX

Your Ref.....

Date 2nd November, 2000

GENGLE, Abubakar Garba Department of Business Administration Faculty of Administration Ahmadu Bello University Zaria.

Dear Sir,

SENATE AWARD OF HIGHER DEGREE


This is to inform you that the Ahmadu Bello University Senate has approved the award of your Master of Business Administration (M.B.A) degree in the Faculty of Administration with effect from 9th November, 1998.

Congratulations.

Yours faithfully,

J.O. BORO Secretary

SECRETARY POST GRADUATE SCHOOL AHMADU BELLO UNIVERSITY ZARIA NIGERIA



Our Ref:

Your Ref:

QSRBN/ADMIN/006/Vol.2/126

4th December, 2008

08054941779

08035228620

Mallam Abubakar Garba Gengle, :P. O. Box 7594, Kaduna, KADUNA STATE.

Dear Mallam Gengle,

<u>REGISTRATION AS A QUANTITY SURVEYOR UNDER QUANTITY SURVEYORS</u> (Registration, etc.) DECREE 1986

I am pleased to inform you that at its 69th meeting of 2nd December, 2008, the Board under the powers vested in it by the Quantity Surveyors (Registration, etc) Decree 31 of 1986 (Now CAP 383 of the LFN of 1990), considered and approved your application for registration as a Quantity Surveyor.

Your name will be entered in the REGISTER OF QUANTITY SURVEYORS after completion of the following:-

- 1. Completion of the Oath of Registration as a Quantity Surveyor (attached herewith for completion and return to the Board)
- 2. Payment of all required fees as per the accompanying notice.

Upon completion of these processes, your name will be entered into the Register of Quantity Surveyors, licensed to practice the profession in Nigeria. You will be assigned with a unique Registration Number and Personal Security Seal and Stamp which will be produced and issued to you. By the decision of the Board as empowered by the law, *the stamp and the seal are legal instruments to be used on all documents that emanate from you in the course of performing your professional duties*.


The continuous retention of your name in the Register of Quantity Surveyors is subject to your maintaining good professional conduct, complying with the oath you affirmed and/or sworn to, abiding by the rules of the Board and payment of annual renewal fee.

Please accept my congratulations on becoming one of the Registered Quantity Surveyors in Nigeria.

Yours faithfully, Austin Akhidenor Administrative Manager For REGISTRAR

Members: Dr. A. Abubakar, Group Capt. S.S. Adamu, O. Adebola, Prince A.Y.A Alhassan, I.T. Anago, E.C. Oforeh, F.A. Okereke-Onyeri, A.A. Olumide, J. Campbell, Gloria U. Ene, G. Musa-Haddary, M.T. Iyortyer, Dr. O.S. Oyediran.

Registrar: Dr. O.S. Oyediran



- **1.00 Position/Function:-** Chief Mechanical Engineer /Coordination
- 2.00 Name:-

Idris Musa

- 3.00 Personal Data:-
 - 1. Date of Birth 1st October, 1969
 - 2. Nationality
 - 3. Marital Status Married
- 4.00 Profession:-

Electrical Engineer

5.00 Working Experience:-

18 Years

Nigerian

6.00 Basic Qualifications:-

S/N	Institution	Date	Certificate
1.	Kaduna Polytechnic, Kaduna	1990	ND (Elect.).
2.	Bayero University, Kano	1996	B.Eng. (Elect)
3.	Bayero University, Kano	2002	M.Eng (Elect)

7.00 Membership of Professional Associations:-

- 1. Corporate Member Nigeria Society of Engineers, MNSE
- 2. Member Council for the Regulation of Engineering in Nigeria, COREN

(R10029)

8.00 Language Ability:-

	Speaking	Understand	Reading	Writing
English	Good	Good	Good	Good
Hausa	Good	Good	Good	Good
Ebira	Good	Good	Good	Good

9.00 Employment Record:-

2009-Date – Allied Associates Ltd, Kaduna- Associates Engineer2005-Date – Adaptive Concept Engineers, Kaduna – Principal Partner1997-2007 – Prime Consult Engineers Ltd., Kad.- Snr. Project Engineer1996-1997 – Arewa Master Computer Centre, KadNYCS

 10.00 Work Undertaken that Best Illustrates Technical Competence: (1) Name of assignment or Project: Rehabilitation, Renovation Cumredevelopment of 23Nos. Schools
Year: 2001
Location: Adamawa State
Client: Adamawa State Government
Main Project Features: Preparing of measured drawings, schedule of
dilapidation, specification for repairs and supervision.
Position Held: Project Electrical Engineer
Activities Performed: Coordinate the electrical works of the project.
(2) Name of assignment or Project: Rehabilitation of 6No General
Hospitals
Year: 2002
Location: Yola, Adamawa State
Client: Adamawa State Government
Main Project Features: Preparing of measured drawings, schedule of
dilapidation and Specification for repairs and supervision
Position Held: Project Electrical Engineer
Activities Performed: Supervise the electrical works of the project.
 (3) Name of assignment or Project: Construction of Energy Commission of Nigeria Year: 1999 Location: Abuja
Client: Federal State Government
Main Project Features: Design and Supervision
Position Held: Project Electrical Engineer
Activities Performed: Supervised the entire exercise
(4) Name of assignment or Project: Proposed Taraba State University Year: 2008
Location: Jalingo, Taraba State
Client: Taraba State Government
Main Project Features: Preparing of measured drawings, schedule of
dilapidation and specification for repairs and new designs and supervision
Position Held: Project Electrical Engineer
Activities Performed: Supervise the installation of all electrical works.
Addition of the model of the molanation of an electrical works.
(5) Name of assignment or Project: Construction of Gurara Water Transfer
Projects Engineers Camp
Year: 2001
Location: Kateri & Jere
Client: State Government
Main Project Features: Design and preparation of Tender Documents
Position Held: Project Electrical Engineer
Activities Performed: Supervise the electrical works.

Bayero University, Kano



This is to certify that


having completed an approved course of study and passed the prescribed examinations, has this day, under the authority of the Senate, been awarded the Degree of Bachelor of Engineering.

Electrical

with Upper Second Class Konours

Idris Musa

VICE-CHANCELLOR REGISTRAR 6th November, 1996 DAT





Vice Chancellon Professor Musa Abdullahi, B.A.(ABU) M.A (Kent) M.A.PhD (Chicago). Dean: Professor A.R. Mohammed B.A., PhD (BUK)

Your Ref:

EUK/PGS/99/727 Our Ref:

P.M.B 3011, Kano -Nigeria Telephone 661481 Ex. 252 & 271 Telex: 77189, UNIBAYERO NG. Fax: 064 - 665904

Date: 9th January, 2003

STATEMENT OF RESULT

This is to certify that:

IDRIS MUSA Having successfully completed an approved course of study

30TH 20.02 DECEMBER, .. day of Has been, on this

Awarded the Degree of

M. ENG. (ELECTRICAL)

Post.Gr


83

By the Senate of Bayero University, Kano 1001 St.

it? MOHAMMED SANI AMINU

Secretary

STGRADUATE SCHOOL PC





ESTABLISHED BY ENGINEERS (REGISTRATION ETC) DECREE 55 OF 1970 AND AS AMENDED BY DECREE 27 OF 1992

The Council for the 005258 Regulation of Engineering in Nigeria

This is to certify that

die's St

has been duly.Registered by the Council for the Regulation of Engineering in Nigeria, and is hereby authorised to practise within the Federal Republic of Nigeria as


Electrical Engineer (R. 10,029)

and to use before his her name the designation

ENGR.

February REGISTRAR PRESIDENT This certificate is the property of the Council and it is valid only for so long as the holder's name remains on the Register.

1



- **1.00 Position/Function:-** Quantity Surveyor/Valuatn & Supervn.
- 2.00 Name:- Theman Timothawus
- 3.00 Personal Data:-
 - 1. Date of Birth 22nd May 1966
 - 2. Nationality
 - 3. Marital Status Married
- 4.00 Profession:-
- 5.00 Working Experience:-

19 Years

Quantity Surveyor

Nigerian

6.00 Basic Qualifications:-

S/N	Institution	Date	Certificate
1.	Ahmadu Bello University, Zaria	1995	B.Sc. Quantity Surveying

7.00 Language Ability:-

	Speaking	Understand	Reading	Writing
English	Good	Good	Good	Good
Hausa	Good	Good	Good	Good
Bwatiye	Good	Good	Good	Good
Fulfulde	Fair	Fair	Fair	Fair

8.00 Employment Record:-

2005 – Date – Allied Associates Ltd., Kaduna Snr. Quant. Surveyor 1997 – 2004 – Premier Associated Consultants, Kaduna Snr. Quant. Surveyor 1996 – 1997 – Degema, National High school, NYSC

9.0 Work Undertaken that Best Illustrates Technical Competence:
(1)Name of assignment or Project: Renovation of Existing Health Facilities Year: 2007
Location: Abuja FCT, Nasarawa, Kwara, Benue, and Taraba States Client: Federal Ministry of Health
Major Project Features: Position Held: Project Quantity Surveyor
Activities Performed: Measurement of work executed, vetting of claims arising from site instruction, preparing interim valuation, financial statement of the project

	assignment or Project: Proposed Taraba State University
Year: 2008	
	ingo, Taraba State
	a State Government
-	Features: Preparing of measured drawings, schedule of
-	and specification for repairs and new designs and
supervision	
	: Chief Quantity Surveyor
	rformed: Measurement of work executed, vetting of claims
arising from si	
(1) Name of Project	assignment or Project: Nigeria State Education Sector
Year: 2007	
Location: So	ba LGA, Kaduna State
Client: World	Bank & the Dept. for International Development/British
Council	
Main Projec	t Features: Preparing of Schedule of dilapidation,
Specification f	for repairs and supervision
Position Held	1: Project Quantity Surveyor
Activities Pe	rformed: Measurement of work executed, vetting of claims
arising from si	ite instruction.
(2) Name of	assignment or Project: Ren. of Existing Health Centre
Balanguwa	3
Year: 2007	
Location: Ng	uru LGA, Yobe State
Client: Federa	al Ministry of Health
Major Projec	t Features: Preparing of measured drawings, schedule of
dilapidation ar	nd Specification for repairs and supervision
Position Held	1: Project Quantity Surveyor
Activities Pe	rformed: Measurement of work executed, and preparing
interim valuati	on, financial statement of the project.
(3) Name of a	ssignment or Project: Education Trust Fund Project
Year: 2006	
Location: Ilor	in, Kwara State
Client: Educa	tion Trust Fund
Major Projec	t Features: Project Manager
Position Held	1: Project Quantity Surveyor
Activities Pe	rformed: Handle completion/out standing ETF project at
the Kwara Sta	ate Ministry of Education

- **1.00 Position/Function:-** Quantity Surveyor/Valuatn & Supervn.
- 2.00 Name:- Ayuba Nanchok John
- 3.00 Personal Data:-
 - 1. Date of Birth 26th July 1959
 - 2. Nationality
 - 3. Marital Status Married
- 4.00 Profession:-
- 5.00 Working Experience:-

19 Years

Quantity Surveyor

Nigerian

6.00 Basic Qualifications:-

S/N	Institution	Date	Certificate
1.	Kaduna Polytechnic	1988	ND Quantity Surveying
2.	Kaduna Polytechnic	1995	HND Quantity Surveying
3.	Abubakar Tafawabele	ewa 2004	PGDCM
	University, Bauchi		

7.00 Language Ability:-

	Speaking	Understand	Reading	Writing
English	Good	Good	Good	Good
Hausa	Good	Good	Good	Good
Juju	Good	Good	Good	Good

8.00 Professional Experience:-

2003 – Date – Allied Associate Ltd., Kad. Snr. Quant. Surveyor 1998 – Date – Associated Cost Consultants, Kad. Snr. Quant. Surveyor

9.00 Work Undertaken that Best Illustrates Technical Competence:
(1) Name of assignment or Project: Rehabilitation of 1No. of School Adamawa State Polytechnic
Year: 2000
Location: Yola, Adamawa State
Client: Adamawa State Government
Main Project Features: Design Stages I & II
Position Held: Quantity Surveyor
Activities Performed: Preparing of Bills of Quantities

(2) N	ame of assignment or Project: School Health Technology, Michika
Y	ear: 2006
L	ocation: Adamawa State
С	lient: Adamawa State Government
N	lain Project Features: Design and supervision
Ρ	osition Held: Resident Quantity Surveyor
Α	ctivities Performed: Preparing of Valuation and cost control
r	nanagement.
(3) N	ame of assignment or Project: Rehabilitation of 6No General
Н	lospitals
Y	ear: 2002
L	ocation: Yola, Adamawa State
С	lient: Adamawa State Government
N	lain Project Features: Preparing of measured drawings, schedule
0	f dilapidation and Specification for repairs and supervision
	osition Held: Resident Quantity Surveyor
Α	ctivities Performed: Preparing of Bills of Quantities, and interim
	aluation
• •	ame of assignment or Project: Nig. State Education Sector Project
	ear: 2007
	ocation: Soba LGA, Kaduna State
	lient: World Bank & the Dept. for International Development/British
_	
	lain Project Features: Preparing of Schedule of dilapidation,
	pecification for repairs and supervision
	osition Held: Quantity Surveyor
	ctivities Performed: Preparation of Bills of Quantities
• •	ame of assignment or Project: Proposed Taraba State University
	ear: 2008
	ocation: Jalingo, Taraba State
_	lient: Taraba State Government
	lain Project Features: Preparing of measured drawings, schedule
	f dilapidation & specification for repairs designs & supervision
	osition Held: Resident Quantity Surveyor
	ctivities Performed: Preparation of Preliminaries, Bills of
	uantities, and interim Valuation.

- 1.00 Position/Function:-
- 2.00 Name:-
- 3.00 Personal Data:-
 - 1. Date of Birth 1st August 1974
 - 2. Nationality
 - 3. Marital Status
- 4.00 Profession:-
- 5.00 Working Experience:-
- 6.00 Basic Qualifications:-

S/N	Institution		Date	Certificate
1.	Institute of Manageme	ent And	2000	ND Quantity Surveying
	Technology, Enugu			
2.	Institute of Manageme	ent And	2003	HND Quantity Surveying
	Technology, Enugu			
3.	Abubakar Tafav	vabelewa	2006	PGDCM
	University, Bauchi			

7.00 Language Ability:-

	Speaking	Understand	Reading	Writing
English	Good	Good	Good	Good
Yoruba	Good	Good	Good	Good

8.00 Professional Experience:-

2003 – Dat	e – Allied Associate Ltd., Kad.	Snr. Qty. Surveyor
2005 – Dat	e – Associated Cost Consultants, Kad.	Snr. Qty. Surveyor
2002	ECCON Associates, Enugu	Quantity Surveyor
2001	Prisms Consultant, Kaduna	Quantity Surveyor

 (1) Name of assignment or Project: School Health Technology, Michika Year: 2006
 Location: Adamawa State
 Client: Adamawa State Government
 Main Project Features: Design and supervision
 Position Held: Resident Quantity Surveyor
 Activities Performed: Preparing of Valuation and cost control mgnt.

Quantity Surveyor/Valuatn & Supervn.

Dekunle Emmanuel Adebanjo

Nigerian Married

Quantity Surveyor

11 Years

(2) Name of assignment or Project: Nig. State Education Sector Project			
Year: 2007			
Location: Soba LGA, Kaduna State			
Client: World Bank & the Dept. for International Development/British			
Council			
Main Project Features: Preparing of Schedule of dilapidation,			
Specification for repairs and supervision			
Position Held: Quantity Surveyor			
Activities Performed: Preparation of Bills of Quantities			
(3) Name of assignment or Project: Proposed Taraba State University			
Year: 2008			
Location: Jalingo, Taraba State			
Client: Taraba State Government			
Main Project Features: Preparing of measured drawings, schedule			
of dilapidation & specification for repairs designs & supervision			
Position Held: Resident Quantity Surveyor			
Activities Performed: Preparation of Preliminaries, Bills of			
Quantities, and interim Valuation.			

1.00	Position/Function:-		Engineer/Design & Supervision	
2.00	Name:-		Drambi Tizhe	
3.00	Personal Data:-			
	1. 2. 3.	Date of Birth Nationality Marital Status	4 th May 1971 Nigerian Married	
4.00	Profession:-		Engineer	
5.00	Working Experience:-		18 Years	

6.00 Basic Qualifications:-

S/N	Institution	Date	Certificate	
1.	University of Maiduguri	1996	B. Engr. (Civil & Water &	
			Water Res.)	
	Ahmadu Bello University, Zaria	2006	M.Sc. Env. Engineering	

7.00 Language Ability:-

	Speaking	Understand	Reading	Writing
English	Good	Good	Good	Good
Hausa	Good	Good	Good	Good
Higay	Good	Good	Good	Good

8.00 Employment Record:-

2002 – Date – Allied Associates Ltd., Kaduna - Associate Engineer 1998 – 2001 – ATM & Partners, Kaduna - Engineer

9.00 Work Undertaken that Best Illustrates Technical Competence:

(1) Name of assignment or Project: Construction of Primary Healthcare Centres Nationwide Phase V Year: 2007
Location: Adamawa, Borno, Gombe, &Yobe Client: National Primary Health Main Project Features: Main Building, Gate House Fence Wall Position Held: Supervisor
Activities Performed: Supervise the construction and ascertain the quality of materials and structural stability on site.

(2) Name of assignment or Project: Proposed Taraba State University
Year: 2008
Location: Jalingo, Taraba State
Client: Taraba State Government
Main Project Features: Preparing of measured drawings, schedule of
dilapidation and specification for repairs and new designs and
supervision Resition Hold, Supervisor
Position Held: Supervisor Activities Performed: Design and supervision of structural elements.
(3) Name of assignment or Project: Construction of Primary Healthcare
Centres Nationwide Phase IV
Year: 2007
Location: Taraba, Gombe, Yobe and Benue States
Client: Federal Ministry of Health Main Project Features: Main Building, Gate House Fence Wall
Position Held: Supervisor
Activities Performed: Supervise the construction and ascertain the
quality of materials/workmanship.
(4) Name of assignment or Project: Rehabtn. of 6No General Hospitals
Year: 2002
Location: Yola, Mubi, Michika, Garkida-Adamawa State
Client: Adamawa State Government
Main Project Features: Preparing of measured
drawings, schedule of dilapidation and Specification for repairs and
supervision
Position Held: Resident Structural/Water Engineer
Activities Performed: Supervise geo-technical and Topographical
Surveys of the site, soil test sample analysis and other such tests and
also the construction of boreholes, supervision of structural element.
(5) Name of assignment or Project: Rehabilitation, Renovation Cum-
redevelopment of 23Nos. Schools
Year: 2001
Location: Adamawa State
Client: Adamawa State Government
Main Project Features: Preparing of measured drawings, schedule of
dilapidation and Specification for repairs and supervision
Position Held: Resident Structural/Water Engineer
Activities Performed: Supervise soil test sample analysis and other
such tests and also the construction of structural elements.

1.00	Position/Function:-		Engineer/Design & Supervision
2.00	Name:-		Emmanuel J. Nok
3.00	Personal Data:-		
	1. 2. 3.	Date of Birth Nationality Marital Status	14 th August, 1972 Nigerian Married
4.00	Profession:-		Civil Engineer
5.00	Working Experience:-		11 Years

6.00 Basic Qualifications:-

S/N	S/N Institution		Certificate
1.	Ahmadu Bello University, Zaria	2003	B. Engr. (Civil)

7.00 Language Ability:-

	Speaking	Understand	Reading	Writing
English	Good	Good	Good	Good
Hausa	Good	Good	Good	Good
Jaba	Good	Good	Good	Good

8.00 Employment Record:-

2003 – Date – Allied Associates Ltd., Kaduna	-	Engineer
2000 – 2001 – Dantata & Sawoe	-	Student Engineer
1994 – 1995 – Samaila Consultants Ltd.,	-	Student Engineer

9.00 Work Undertaken that Best Illustrates Technical Competence:

(1) Name of assignment or Project: Upgrading of Basic Education Schools in Kano/Kaduna/Kwara

Year: 2007

Location: Kaduna

Client: World Bank & the Dept. for International Development/British Council, Cambridge Education & Action Aid

Position Held: Supervisor

Activities Performed: Supervise the construction and ascertain the quality of materials on site and structural stability of structural members

(2) Name of assignment or Project: Proposed Taraba State University		
Year: 2008		
Location: Jalingo, Taraba State		
Client: Taraba State Government		
Main Project Features: Preparing of measured drawings, schedule of		
dilapidation and specification for repairs and new designs and supervision		
Position Held: Supervisor		
Activities Performed: Supervision of the structural elements of the		
building.		
(3) Name of assignment or Project: Rehabilitation of 6No General		
Hospitals		
Year: 2002		
Location: Yola, Mubi, Michika, Garkida-Adamawa State		
Client: Adamawa State Government		
Main Project Features: Preparing of measured		
drawings, schedule of dilapidation and Specification for repairs and		
supervision		
Position Held: Structural Engineer		
Activities Performed: Supervision of structural elements.		

- 1.00Position:-Engineer/Design & Supervision.2.00Name:-Ibrahim M. Visa3.00Personal Data:-Ibrahim M. Visa1.Date of Birth
2.14th April, 1971
Nationality
3.3.Marital StatusMarried
- 4.00 Profession:-

Engineer

5.00 Working Experience:- 18 Years

6.00 Basic Qualifications:-

S/N	Institution	Date	Certificate
1.	University of Maiduguria	1996	B. Engr. (Electrical)
2.	University of Benin	2002	M.Sc (Power and Machine)

7.00 Membership of Professional Associations:-

2. Corporate Member Nigeria Society of Engineers

8.00 Languages:-

	Speaking	Understand	Reading	Writing
English	Good	Good	Good	Good
Hausa	Good	Good	Good	Good
Higgi	Good	Good	Good	Good

9.00 Employment Record:-

2002-Date – Allied Associates Ltd., Kaduna. 1998-2002 – Chief Consulting Engineer Associate Elect. Engineer Electrical Engineer

10.00 Work Undertaken that Best Illustrates Technical Competence:
(1) Name of assignment or Project: Rehab'n, Renov. Cum-redevelopment of 23Nos. Schools
Year: 2001
Location: Adamawa State
Client: Adamawa State Government
Main Project Features: Preparing of measured drawings, schedule of dilapidation, specification for repairs and supervision.
Position Held: Supervisor
Activities Performed: supervision of all electrical works.

(2) Name of assignment or Project: Rehabilitation of 6No General
Hospitals
Year: 2002
Location: Yola, Adamawa State
Client: Adamawa State Government
Main Project Features: Preparing of measured drawings, schedule of
dilapidation and Specification for repairs and supervision
Position Held: Resident Electrical Engineer
Activities Performed: supervision of all electrical works.
 (3) Name of assignment or Project: Proposed Taraba State University Year: 2008 Location: Jalingo, Taraba State Client: Taraba State Government Main Project Features: Preparing of measured drawings, schedule of dilapidation and specification for repairs and new designs and supervision Position Held: Chief Electrical Engineer Activities Performed: Supervised the installation of all electrical works.
(4) Name of assignment or Project: Rehabilitation of 1No. of School
Adamawa State Polytechnic
Year: 2000
Location: Yola, Adamawa State
Client: Adamawa State Government
Main Project Features: Design Stages I & II
Position Held: Supervisor
Activities Performed: Supervision

10.0 LIST OF EQUIPMENT AND TECHNOLOGY CAPACITY

Our services are computerized and digitalized to meet up with the growing trend of technology. The following equipment and software enable us to provide efficient and effective services to our clients:-

A. Equipment

1.	Macintosh Computers	8Nos.
2.	Window System Computers	14Nos.
3.	Printers	8Nos.
4.	Scanners	2Nos.
5.	Photocopier	1No.
6.	Fax Machine	1No.
7.	External Writer	1No.
8.	Digital Camera	8Nos.
9.	External Hard Drive(Backup)	1No.
10.	Projector	1No.

B. Software

- 1. Power Draw
- 2. ArchiCAD
- 3. AutoCAD
- 4. CorelDraw
- 5. Ms-Excel
- 6. Ms-Word
- 7. Adobe Photoshop
- 8. 3Dmax
- 9. Microsoft Power Point